
Sr. No. Document Name Clause No./Item No. Page No. Addendum/Corrigendum Remark

1 RFP SCC Clause - 5 31

Modification in SCC clause 

No. 5: DEFECT LIABILITY 

PERIOD

Replace RFP's 

page No. 31 by 

31 R1

2 RFP

Employer’s 

Requirements-7.23: 

Penalties

53
Note added in the Clause 

No. 7.23: Penalties 

Replace RFP's 

page No. 53 by 

53 R1

NOIDA METRO RAIL CORPORATION Ltd.

Name of the Bid:-Comprehensive annual maintenance contract (CAMC) of 102 Lifts of Johnson make 

installed in NMRC at OCC Admin Building, Staff quarters and Stations of N- GN corridor
E- Tender No: NMRC/E&M/L&E/2025/429

ADDENDUM-1

SUMMARY SHEET

The Corrigendum forms the part of the tender document (Technical Bid) and is required to be submitted duly 

signed and stamped by the bidder while submitting the e-Bid to NMRC.

Date: 24.12.2025

Place: - Noida                                                                                                         Noida Metro Rail Corporation Ltd.
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4.2 Sub 

Clause 8.7 

SUSPENSION OF WORK 

The work is of essential service required for the passenger. The suspension 

of work by the contractor or contractor’s staff even for a single day may 

lead to heavy penalties on the contractor up to termination of contract and 

forfeiture of bank guarantee. 

5 Clause 10 DEFECT LIABILITY PERIOD 

Standard warranty of the item shall be applicable as granted by the 
manufacturer. However the contractor shall be responsible for all contract’s 
Last year workmanship up to six months from the date of completion of the 
work.  

6.1 Sub 

Clause 

11.1 

THE CONTRACT PRICE 

a) The contract price, subject to any adjustment thereto in 
accordance with contract conditions shall be inclusive of all 
taxes like GST, duties, levies, royalties Service Tax etc. or 
any tax in replacement of such taxes. 

b) The contract price shall not be adjusted to take into account 
any change in taxes, duties, levies or introduction of any 
new taxes, duty or levy till the complication date including 
the date of extended period of contract. 

 
Contractor will show the breakup of taxes in the invoices as quoted in BOQ 

while claiming payment as per tender conditions. He will have to maintain 

all records related to payment of taxes at his end for verification any time 

during the contract. The Contractor shall ensure full compliance with tax 

laws of India with regard to this contract and shall be solely responsible for 

the same. He shall keep the Employer fully indemnified against liability of all 

types of taxes, duties, levies etc 
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I. The firm must maintain a “Zero Accident Record”. In case of any major 
accident /fatality a penalty up to 20% of the bill for the month in 
which the incidence taken place shall be imposed. 

II. If site staff is found absent or short, a deduction at the rate of equivalent 
to latest daily minimum wage plus Rs. 1000/- per employee per day will 
be charged. The rate of wages shall be as per minimum wages rate as 
applicable to each category of staff. 

III. If during inspection, the workers are not found in uniform, a penalty of 
Rs.500 per employee per day may be imposed. 

IV. If during inspection, the workers are not found in proper PPE (Personnel 
protective equipment) during working, a penalty up to Rs.2000/- per 
employee per day may be imposed. 

V. In case of non-availability of materials as prescribed in the contract for 
prescribed usage, penalty up to Rs. 2000/- per day will be imposed. 

VI. In case of any damage to NMRC property done by any of the worker of 
the contractor, the actual amount will be recovered or the contractor has 
to repair/replace such damage at his own cost. 

VII. Any Non-compliance of the provisions of labour laws by the contractor 
any time during the course of execution of the contract, will lead to 
termination of the contract. 

The penalties as prescribed above shall not relieve the contractor from his 
obligation to execute the works or from any other of his obligations and 
liabilities under the contract.   

 
Note:- It should be clearly understood that if, total penalty exceeds 15% of total 
contract value, the contract shall deemed to be terminated. 
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