
Sr. No. Volume Document Name Clause No./Item No. Page No. Addendum/Corrigendum Remarks

1 Volume-1 NIT 1.1.2 4 Date of bid submission is modified Replace NIT's Page 4 by 4R.

2 Volume-1 NIT 1.1.2
MSE clause added for Tender fee and 

EMD
NIT New page added 4A

3 Volume-1 NIT 1.1.3.1 (ii) a 6 Clause no. 1.1.3.1 (ii) a is modified Replace NIT's Page 6 by 6R.
4 Volume-1 NIT 1.1.3.1 (vii) a 9R Clause no. 1.1.3.1 (vii) a is modified Replace NIT's Page 9R by 9R2.
5 Volume-1 ITT C 18.1 15 Clause no. C 18.1  is modified Replace ITT's Page 15 by 15R.
6 Volume-1 ITT F5.1 27 F 5.1 is modified Replace ITT's Page 27 by 27R.

7 Volume-1 ITT
Annexure 1 Table 1 Sl 

no 2.2
31R Sl no 2.2 of Table 1 is modified Replace ITT's Page 31R by 31R2.

8 Volume-1 ITT
Annexure 1 Table 3 Sl 

no  2
36R Sl no  2 of Table 3 is modified Replace ITT's Page 36R by 36R2.

9 Volume-1 ITT
Annexure 1 Table 3 

Note Sl no  4 & 6
44 Table 3 Note Sl no  4 & 6 is modified Replace ITT's Page 44 by 44R.

10 Volume-1 FOT Form of Tender 4 Sl.No 1 is modified Replace ITT's Page 4 by 4R.
11 Volume-1 FOT Form of Tender 22 Sl.No 10 is modified Replace FOT's Page 22 by 22R.
12 Volume 1 FOT Appendix 13 note 24 Sl.No 7&9 is modified Replace ITT's Page 24 by 24R.
13 Volume-2 SCC SL.NO 17 9 Sl.No 17 is modified Replace SCC's Page 9 by 9R.
14 Volume-2 SCC SL.NO 23 & 24 11 Sl.No 23 & 24 is added Replace SCC's Page 11 by 11R.
15 Volume-2 Contract Form Annexure 3 Annexure 3 is added CF's New Page added 9A to 16A.

16 Volume-3 Scope of work 
Attachement 1- Sl No 

2
37 Sl.No 2  is modified Replace SOW's Page 37 by 37R.

17

ADDENDUM-2
SUMMARY SHEET

NOIDA METRO RAIL CORPORATION LTD.

Name of Tender -General Consultant (GC) for Elevated Sections of Extension Projects of Aqua Line from  Depot Station to Boraki (2.6 km) & Noida Sec-
142 to Botanical Garden  (12.513 km) including augmentation of existing depot and RSS works.”

E-Tender no. -NMRC/Projects/NGNEGC/2026/454

Reply to pre bid quaries of bidders
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Name of the Bid 

General Consultant (GC) for Elevated Sections of Extension 
Projects of Aqua Line from  Depot Station to Boraki (2.6 km) 
& Noida Sec-142 to Botanical Garden  (12.513 km) including 
augmentation of existing depot and RSS works 

Approximate Cost  INR 75.56 Crores approx 

Time period of Work 04 years  

Type of Bid Single Stage Two Packet Tender  

Method of Selection QCBS Based Selection 

Bid Processing Fee 

INR 23,600/- (including GST) (Rupees Twenty-Three 
Thousand Six Hundred only) through RTGS/NEFT only 
payable in favour of Noida Metro Rail Corporation Limited 

Earnest Money Deposit 
(EMD)/Tender Security 

INR 75,56,000/- (Rupees seventy five lakhs fifty six 
thousands only) through RTGS/NEFT only payable in 
favour of Noida Metro Rail Corporation Limited  or as per 
C18 of ITT  

Name of the 
Corporation’s official 
for addressing 

Queries, clarifications 
and Pre-Bid Meeting 

General Manager (Project) 
Noida Metro Rail Corporation Ltd., 
Block-III, 3rd Floor, Ganga Shopping Complex, 
Sector-29, Noida 201301  
Email: nmrcprojects@gmail.com 
Website: www.nmrcnoida.com, 
E-procurement portal: http://etender.up.nic.in 

Bid Validity 180 days 

Bid Language English 

Bid Currency INR 

Start of sale of Tender 
Document to Bidders 

From  28.04.2026 to 10.06.2026 28.05.2026 (up to 15:00 
Hrs.) on e-procurement portal.  

Pre-Bid Conference 12.05.2026 at 11:30 Hrs. 

Last date of seeking 
clarification, if any 

13.05.2026  at 17:30 Hrs. 

(The queries must be sent only to Registered Email 
provided in the Tender Document) 

Last date of issuing 
amendment, if any 

20.05.2026 at 17:30 Hrs. 

Start Date & Time of 
Submission of Bids 

03.06.2026 21.05.2026 at 10:00 
Hrs. 

Last Date & Time of 
Submission of Bids 

 10.06.2026   28.05.2026 at 17:00 Hrs. 

Date & Time of 
Opening of Technical 
Bids 

10.06.2026   28.05.2026 at 17:30 hrs. 
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Note: 1.  

1. Tender Cost and Tender Security (EMD) is exempted for Micro & Small Enterprises 
(MSEs) registered with District Industries Centre or Khadi & Village Industries 
Commission or Khadi &Village Industries Board or Coir Board or National Small 
Industries Corporation or Dte. Of Handicraft & Handloom or any other bodies specified 
by Ministry of Micro, Small & Medium Enterprises for appropriate category and have 
valid registration certificate as on date of tender submission. Only those MSEs will be 
eligible for Tender cost and Tender Security exemption which are registered under 
following category or closely related category (with valid registration):-  

“Consultancy services” 

2.   The tenderers seeking exemption from Tender Cost and Tender Security’, being 
MSEs, shall ensure their eligibility w.r.t above and submit registration certificate issued 
by the body under which they are registered which clearly mentions category of along 
with Terminal Validity of registration.  

3.  In absence of any of the above requirements no exemption for ‘Tender cost and Tender 
security will be allowed and their bid will be rejected and not evaluated further without 
the Tender cost and EMD.  

4. No further clarification shall be sought on the above.  
5. In case the bidder who has been exempted Tender Cost/Tender Security being Micro 

& Small Enterprise, and;  
a.  Withdraws his Tender during the period of Tender validity; or 
b.  Becomes the successful bidder, but fails to commence the work (for 

whatsoever reasons) as per terms & conditions of Tender; or  
c. Refuses or neglects to execute the contract; or  
d. Fails to furnish the required Performance Security within the specified time 

6. The bidder shall be debarred from participating in future tenders for a period of 1 year 
from the date of discharge of tender/date of cancellation of NOA/annulment of award of 
contract as the case may be. Thereafter, on expiry of period of debarment, the bidder 
may be permitted to participate in the procurement process only on submission of 
required Tender Cost/ Tender Security. Further the Employer may advise the authority 
responsible for issuing the exemption certificate to take suitable actions against the 
bidder such as cancellation of enlistment certificate etc. 
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b. By subcontracting such scope of work of defaulting member(s) to 
technically competent Agency with the consent of Employer & without 
any financial implication to the Employer. In such cases, the limit of 
subcontracting the works up to 50% of total scope of work shall not 
apply.  

c. By induction of new member having adequate technical competence 
and meeting the original tender eligibility conditions, acceptable to the 
Employer in JV/Consortium replacing the default members(s) & without 
any financial implication to the Employer. The new member(s) shall be 
jointly and severally liable for the performance of the whole contract 
and also shall submit the Performance Security from their bank 
account for an amount equivalent to the amount of forfeited amount of 
Performance Security of defaulting member.  
 
In case of (a) and (b) above, forfeited amount of Performance 
Security(ies) of the defaulting member(s) shall be submitted by other 
member(s) of the JV/Consortium. 
  
Further the performance of each of JV/Consortium member may also 
be specifically stated in the Work experience Certificate / performance 
Certificates which may be issued to the bidder during or after execution 
of Work for their Business Development purposes 
 
In this regard, an undertaking by JV/Consortium members is required 
to be submitted as per the format Appendix-3A of Form of Tender. 
 

(ii) (a) A non-Indian bidder (not restricted as defined in clause 1.1.3.1 (x), below) 
is permitted to tender only in a joint venture or consortium arrangement with 
Indian Contractor(s) or their wholly owned Indian subsidiary registered in India 
under Companies Act-2013. In such JV/Consortium, Indian Contractor(s)/ 
Indian Subsidiary (owned by foreign bidder) shall have minimum 74% 
participation and non-Indian bidder shall have maximum 26% participation. 
 
(b)A tenderer shall submit only one bid in the same tendering process, either 
individually as a tenderer or as a partner of JV/Consortium. A tenderer who 
submits or participates in, more than one bid will cause all of the proposals in 
which the tenderer has participated to be disqualified. No tenderer can be a 
subcontractor while submitting a bid individually in the same bidding process. 
Subcontracting of tenderer for bid submission is not allowed in this tender.  
 

(iii) Tenderers shall not have a conflict of interest. All Tenderers found to have a 
conflict of interest shall be disqualified. Tenderers shall be considered to have 
a conflict of interest with one or more parties in this bidding process, if: 
 

a. a tenderer has been engaged by the Employer to provide consulting 
services for an implementation of the project; 
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(g) If the Tenderer or any of the constituent JV/consortium member is do  not 
meet the criteria stated in the Appendix-17 or Appendix-17A or Appendix-18 
or Appendix-19 or pending litigation criteria as per Clause 1.1.3.1 v(f), the 
tenderer including the constituent JV/Consortium member(s) shall be 
considered ineligible for participation in tender process and they shall be 
considered ineligible applicants in terms of Clause 1.1.3.1 of NIT. 

 
(vi) If there is any misrepresentation of facts with regards to undertaking submitted 

vide Appendix- 17, or performance in any of the works reported in the 
Appendix 17A, or undertaking submitted vide Appendix-18 or Appendix-19 or 
information submitted in Appendix-26, the same will be considered as 
“fraudulent practice” under Clause 39.1 a (ii) of GCC and the tender 
submission of such tenderers will be rejected besides taking further action as 
per Clause 39.1 (a) ii & 19.2 of GCC. 

 
(vii) LEAD PARTNER/ NON-SUBSTANTIAL PARTNERS/ CHANGE IN 

JV/CONSORTIUM 
 

a. Indian Contractor/Indian Subsidiary of JV/Consortium must be the Lead 
Partner. Also lead partner must be substantial partner in the JV/Consortium 
i.e. it should have a minimum of 26 % 48% participation in JV/Consortium. 
Each substantial partner in case of JV/Consortium shall have experience of 
executing at least one work as mentioned in clause 1.1.3.2.A of NIT, which 
can either be a single composite GC Contract where value of all components 
combined is Rs 15.11 Crore or more or a GC work comprising one or more 
components where the value of such component(s) is/are Rs 15.11 Crore or 
more in last seven years. The tenderer shall submit details of above works in 
the Performa of Appendix-15 & 15A of FOT etc. as per Notes of Clause 
1.1.3.2.A of NIT. 
 

b. Each non-substantial partner should have a minimum of 20% participation in 
the JV/Consortium. Partners having less than 26% participation will be 
termed as non-substantial partner and will not be considered for evaluation 
which means that their financial soundness shall not be considered for 
evaluation of JV/Consortium. In the tender for GC work, a Joint Venture / 
Consortium to qualify, each of its non substantial partner must have 
experience of executing at least one GC work (which may not be similar to 
that mentioned in clause 1.1.3.2.A of NIT) of minimum 20% of the 
approximate cost of the work mentioned in the clause 1.1.2 (key details) in 
last seven years. The tenderer shall submit details of above works in the 
Performa of Appendix-15 & 15A of FOT etc. as per Notes b), c), d), & g) of 
Clause 1.1.3.2.A of NIT. 

 
c. In case of JV/Consortium, change in constitution or percentage participation 

shall not be permitted at any stage after their submission of bids. In case of 
changes during tendering stage, the bid shall be treated as non –responsive. 
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The Tenderer shall complete the Pricing Document in accordance with the 
instructions given in Bill of Quantity/Pricing Document. The completed Pricing 
Document including price of minor deviations in Annexure 11A  BOQ/Pricing 
document for such deviation as mentioned in Appendix 11 of FOT shall be 
submitted. 

C15.2 The price of each such minor deviation will be the price which the tenderer agrees 
to offer to the employer from his quoted offer in BOQ if deviation is agreed by the 
employer. Any such deviation without a price shall not be considered and will be 
treated as withdrawn by the tenderer. Any other deviation mentioned anywhere in 
the submission other than in Appendix- 11 of FOT shall be considered as if 
mentioned inadvertently by the tenderer and shall be considered as withdrawn 
without any confirmation from the tenderer.      

C16.    Currencies of Tender  
C16.1  The tenderer shall give his priced offer in Indian Rupees only. 
C17. Tender Validity 

The Tender shall be valid for a period of 180 days (both days inclusive i.e. the date 
of submission of tenders and the last date of period of validity of the tender) from the 
latest Date of Submission of Tenders. In exceptional circumstances, prior to expiry 
of the original tender validity period, the Employer may request that the Tenderers 
extend the period of validity for a specified additional period. The request and the 
responses thereto shall be made in writing or by facsimile. A Tenderer may refuse 
the request without forfeiting his Tender Security. A Tenderer agreeing to the request 
will not be required or permitted to modify his tender, but will be required to extend 
the validity of his Tender Security for the period of the extension. 

C18.     Tender Security/ Earnest Money Deposite (EMD) 
C18.1 The Tenderer shall submit with his Tender a Tender Security for the sum mentioned 

in NIT in any one of the following forms: 
(a) Demand Draft / Pay Order / Bank Draft/ NEFT/ RTGS in favour of Noida Metro

Rail Corporation Ltd. payable at Noida, Greater Nodia or New Delhi from a
Scheduled Commercial bank based in India.

(b) Irrevocable bank guarantee issued by a scheduled commercial bank based
in India or from a branch in India of as scheduled foreign bank in the form
given in Annexure – 6 of Instruction of Tenderers (ITT). The confirmation of
the submitted Irrevocable bank guarantee by the issuing bank shall also be
submitted along on the email – nmrcprojects@gmail.com
The tender security /EMD shall remain valid up to the 180 days from the last
date of the bid submission.

Any deviation in Bid security with regard to amount, validity and format shall be 
considered as material deviation and bid shall be dealt accordingly. 
In case of JV/Consortium the bid security shall be in the name of JV/Consortium and 
not the individual member(s). However, there may be more than one BGs, but all 

must be in the name of the JV/Consortium.of Lead member of the JV/Consortium 
C18.2 The copy of document of Tender Security submission is to be submitted along with 

the e-Tender Submission as per clause C18.1 (a). If an acceptable Tender Security 
is not submitted by a tenderer as mentioned above, then tender(s) of such 
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Tenderer will be required to execute the Contract Agreement in the form specified in 
Special Conditions of Contract with such modifications as may be considered 
necessary at the time of finalization of the contract with in a period of 30 days of 
submission of Performance Security or 60 days from the date of issue of the Letter 
of Acceptance whichever is later. 

F5 Performance Security 
F5.1 The Performance Security will be 5% of the Contract Price. The Performance Security 

shall be furnished to the Employer within 30 (thirty) days of receipt of the Letter of 
Acceptance/Award. 

The required Performance Security for the sum mentioned above may be submitted 
in any one of the following forms: 
a) Bank draft/Demand Draft/RTGS/NEFT in favour of “Noida Metro Rail

Corporation Ltd.”, payable at “Noida/ Greater Noida/ Delhi” from a Scheduled
Commercial Bank based in India, or

b) Irrevocable bank guarantee in the prescribed format, given in Contract Forms
(Volume-2), issued by a Scheduled Commercial Bank based in India or from a
branch in India of a Scheduled foreign bank.

 A/c No 37707840592  
State Bank of India (SBI) 
Sector 18, Noida, Gautam Budh Nagar, Uttar Pradesh - 201301 
IFSC Code; SBIN0004077 

In case of joint venture/consortium, the Performance Security submitted by lead 
member only will be accepted. The Performance Guarantee should be valid for 
a period of 06 (six) months beyond the Defect Duration of Liability Period 
according to clause 3.13 of GCC. The bank guarantee shall also have a claim 
period of not less than six (06) months from the date of expiry of PBG, during 
which NMRC shall be intitled to invoke the same   

The Performance Bank Guarantee as above shall be encashable in any branch of 
the Issuing Bank located in Delhi, Noida or Greater Noida region only. 

F5.2  The Tenderer has to furnish other Guarantees, Undertakings, and Warranties, in 
accordance with the provisions of the General Conditions of Contract and Special 
Conditions of Contract. 

F5.3  Failure of the successful Tenderer to comply with the requirements of paragraphs 
F4 and F5 shall constitute sufficient grounds for the annulment of the award and 
forfeiture of the Tender Security. 
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5. Marking and Scoring System 
 
TABLE-1: Consultancy Organization and Firm’s Experience (Maximum Marks = 300) 
 

S.No Particular’s  Scoring Methodology 

100 % 75 % 50 % Remarks 

1.  Consultant Organization 
(Number of years in 
business) (In the case of 
JV/Consortium, the 
credentials of partner 
having highest no. of years 
after the Establishment will 
be considered and marks 
will be assigned 
accordingly) 

Max Marks – 50 

15 & 
above 
years 

11-14 years 8-10 years date of certificate of 
Incorporation/ 
Statutory Registration 
Certificate or any other 
Statutory document to 
be submitted by bidder 

2.  Experience of the 
consultant Max Marks-250 

     

2.1 Length of One large GC/ 
PMC elevated/underground 
MRTS/RRTS projects 
completed in past 7 years 
(single contract), Max 
Marks – 100 marks 

=>10 KM  =>8 KM =>5 KM Client certificates along 
with completion of 
CMRS or the date of 
operation of line  

 GC/ PMC MRTS/RRTS projects completed in last 7 years / (fee as 
mentioned below more than 32 INR  crores) will be escalated to the 
date 31.03.2026 (Numbers) Max Marks – 100 marks 

Client certificates along 
with completion of 
CMRS or the date of 
operation of line 

2.2 Project having fee more 
than 30.22 INR crores 

5 & above 4-3 1-2 

Project having fee more 
than 37.78 INR crores 

4 & 
above 

3-2 1 

Project having fee more 
than 60.45 INR crores 

2 & 
above 

1  

2.3 Relevant 
elevated/underground  
MRTS/RRTS Projects 
(Cumulative Length) in last 
7 years, Max Marks -50 
marks 

50 km 40 km 30 km Client certificate  



Contract NGNEGC: General Consultant (GC) for Elevated Sections of Extension Projects of Aqua Line from  Depot Station to Boraki (2.6 km) & 
Noida Sec-142 to Botanical Garden  (12.513 km) including augmentation of existing depot and RSS works). 
 

Page |36R2 
 

 

 TABLE-3: - Qualifications, experience and competence of the Key Staff to be deployed for the Assignment (Max Marks- 300 ) 

 

Sr. No. Position 

Minimum 
Require
ment in 
Nos. 

Minimum 
Educational 
Qualification 

Total 
Experience 

after Minimum 
Qualification 

(years) 

Minimum 
Relevant 

Experience in 
Metro/ 

MRTS/RRTS/ 
Railway after 

Minimum 
Qualification 

(years) 

Man-Month 
Requirement  

Distribution of Marks for 
acquiring Minimum Post- 

Qualification Relevant 
experience after Minimum 
Qualification (Maximum 

Marks = 300 

1 Project Director 1 
Graduation in Civil 
engg. 

20 10 48 

 
15 years or above of 

relevant experience - 26 

20 years or above of 
relevant experience - 30 

2 
Dy. Project 
Director 

1 

Graduation in Civil. 
/Mechanical/Electri
cal/Electronics 
Engg. 

20 15 10 7 48 

 
10 7 years or above of 

relevant experience - 22 

20 15 years or above of 
relevant experience - 24 

3 Structure Expert 1 
Graduation in Civil 
engg.& M.E in 
Structural Engg. 

15 7 48 

 
7 years or above of relevant 

experience - 16 

15 years or above of 
relevant experience - 18 

4 
Sr. Geotechnical 
Expert 

1 
Graduation in Civil 
engg.& M.E in 
Geotechnical Engg 

15 5 12 

 

 

5 
Sr. Architecture 
Expert 

1 B.Arch 15 5 48 
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Note: 

1. The Key Positions identified in the shaded rows of Table-3 of the Instructions to 
Tenderers (ITT) shall be subject to evaluation. Notwithstanding the evaluation criteria, 
the Consultant shall be obligated to deploy all Key Staff as specified in Volume-04: 
Pricing Document, in strict accordance with the qualifications and experience 
requirements set forth in Table-3 of the ITT 
 

2. If the Bidder is unable to make available any of the named key staff whose CVs were 
submitted and accepted during the bidding process, the Bidder may propose substitute 
staff, subject to prior approval from Noida Metro Rail Corporation (NMRC). Such 
substitute staff shall possess equal to or higher requisite qualifications and experience. 
  

3. Key personnel proposed by the bidder must qualify for all minimum requirements 
stipulated above for its category. In case any of the proposed key personnel by the 
bidder do not meet the minimum requirements stipulated above for its category, the 
overall score of such key personnel shall be evaluated as NIL.  

 
4. Relevant Experience for Civil and Systems positions would be experience in metro rail 

projects/MRTS/RRTS/Railway at same or one level below. 
 

5. CV’s are to be submitted as per the position given above. 
 

6. Key Expert with a minimum required experience of 20 years shall not be more than 70 
years of age at the time of deployment, and other Key Experts shall not be more than 
50 65 years of age at the time of deployment 

 
7. CV’s must be submitted with the consent/declaration of the individual and CV’s 

submitted without the consent of the individual shall not be considered for evaluation 
and given zero marks. 

 
8. In case of submission of false information, Noida Metro shall enforce all or any of the 

below three punitive action on its sole discretion. 
a. Confiscate the bid security amount 
b. Debar the Consultant for 10 years from participating in the bid of Noida Metro 
c. Blacklist the individual 

 
9. As a condition to such substitution/replacement, If the key personnel are required to 

be replaced on the instructions of the Employer, or on its own by the consultant at the 
time of initial deployment or the key personnel are replaced by the consultant after 
initial deployment (including the key personnel for whom CV were not required to be 
submitted along with the proposal), for the reasons other than death, prolonged illness 
requiring change of physical location which shall be duly certified by a medical 
practitioner registered with Government Authority, remuneration to the key personnel 
will be reduced by 5% for each replacement. This reduction shall not be applicable if 
the replacement is asked by NMRC but if replacement is required due to personnel 
misconduct, fraud, non-performance then reduction in renumeration is applicable   . 
However in case replacement of the key personnel’s happens more than 10% every 
year, there will be penalty of 0.25% of overall man months payable to the GC. 
 

10. Bidders are required to submit detailed CVs of the proposed key personnel for each of 
the key positions as per the format given in Appendix-5. The copies of self-attested 
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FORM OF TENDER 
Date: ……………… 

 
To, 
  
General Manager(Project), 
Noida Metro Rail Corporation Ltd., 
Block-III, 3rd Floor, Ganga Shopping Complex,  
Sector-29, Noida -201301, 
District Gautam Budh Nagar, Uttar Pradesh, India 
 
NMRC/CIVIL/NGNEGC/2026/454: “General Consultant (GC) for Elevated Sections of 
Extension Projects of Aqua Line from  Depot Station to Boraki (2.6 km) & Noida Sec-142 to 
Botanical Garden  (12.513 km) including augmentation of existing depot and RSS works”. 
 

CONTRACT PACKAGE: NMRC/Projects/NGNEGC/2026/454 
 

GENTLEMEN, 
 

1. Having inspected the Site, examined the General Conditions of Contract, Special 
Conditions of Contract, Scope of Work, Standard Documents, Reference Drawings 
and Instruction to Tenderers including Bill of Quantities, and addenda thereto (if any) 
issued by the NMRC for the above-mentioned Works, and the matters set out in 
Appendix 1 hereto, and having completed and prepared Appendices 1, 2, 3,3A 4, 5, 
6, 7, 8, 9, 10, 11, 12, 13, 14, 15, 15A, 16, 17, 17A, 18, 19, 20, 21, 22, 23, 24, 25 & 26 
hereto, we hereby offer for “Contract NGNEGC: General Consultant (GC) for Civil, 
Architectural and E&M works including Traction works for Elevated Sections of 
Extension Projects of Aqua Line from Noida Sec-51 to Knowledge Park-V, Noida Sec-
142 to Botanical Garden & Depot Station to Boraki including augmentation of existing 
depot and RSS works (31.595 km)” “General Consultant (GC) for Elevated 
Sections of Extension Projects of Aqua Line from  Depot Station to Boraki (2.6 
km) & Noida Sec-142 to Botanical Garden  (12.513 km) including augmentation 
of existing depot and RSS works” and remedying any defects therein, in conformity 
with the above documents within the completion period of 48 months (from the date 
of commencement of operations) for the sum stated in the Financial Package (Volume 
4 of Tender Documents) as completed by us and appended hereto. 
 

2. We undertake 
a. to keep this Tender open for acceptance without unilaterally varying or amending 

its terms for the period stated in Notice of Invitation to Tender hereto and 
b. If this tender is accepted, to provide Guarantees, Undertakings & Warranties for 

the due performance of the contract as stipulated in the General Conditions of 
Contract, Special Conditions of Contract and Appendix-1 hereto; and 

c. to hold in confidence all documents and information whether technical or 
commercial supplied to us at any time by or on behalf of the NMRC in connection 
with this Tender or with the above-mentioned Works and, without your written 
authority or as otherwise required by law, not to publish or otherwise disclose the 
same. 

 
3. We submit with this Tender a duly executed Tender Guarantee in respect of our 

obligations under this Tender. 
 

4. Unless and until a formal agreement is prepared and executed, this Tender together 
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FORM OF TENDER – APPENDIX 12 

Financial DATA 

 

Applicant’s legal name …………………………  Date ……………………………… 
Member’s legal name…………………………   Page ……….. of ……….. Pages 
Each Applicant must fill in this form 

 
S.N. Description Financial Data for Latest Last 5 Years (Indian Rupees) 

2020 -
2021 

2021 - 
2022 

2022 - 
2023 

2023 - 
2024 

2024-
2025 

1. Total Assets      
 2. Current Assets      
3. Total External 

Liabilities 
     

4. Current Liabilities      
5. Annual Profits 

before Taxes 
     

6. Annual Profits 
after Taxes 

     

7. Net Worth= [1 - 3]      
8. Liquidity = [2 - 4]      
9. Return on Equity      
10. Annual turnover (from 

General 
consultancy/project 
management work for 
Metro/RRTS/Railway 
Consultancy works) 

     

11. Gross Annual 
turnover 

     

       
Notes: 
Attach copies of the audited balance sheets, including all related notes, income statements 
for the last five audited financial years, as indicated above, complying with the following 
conditions. 
 
 
1. Separate Performa shall be used for each member in case of JV/Consortium. 
 
2. All such documents reflect the financial data of the Applicant or member in case of JV, 
and not sister or Parent Company 
 
3. Historic financial statements shall be audited by Statutory Auditor of the Company under 
their seal & stamp and shall (along with UDIN number) be strictly based on Audited Annual 
Financial results of the relevant period(s). No statements for partial periods will be accepted. 
 
4. Historic financial statements must be complete, including all notes to the financial 
statements.  
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FORM OF TENDER – APPENDIX 13 
[As per Clause E4.2] 

FINANCIAL DATA – Consultancy Work 

(Work done during the last five financial years) 

NAME OF THE BIDDER 
(CONSTITUENT MEMBER IN 
CASEOFJV/CONSORTIUM) : 

(All amounts in Rupees in Crores) 

 

 
S. 

No. 

 
 

DESCRIPTION 

Financial Data for Last 5 Audited Financial Years 

Year 

2020-21 

Year 

2021-22 

Year 

2022-23 

Year 

2023-24 

Year 

2024-25 

1 2 3 4 5 6 7 
 Total value of 

consultancy works 
done as per audited 
financial statements 

     

 
NOTE: 

. 
1. Separate Performa shall be used for each member in case of JV/Consortium. 
2. Attach attested copies of the Audited Financial Statements containing UDIN of the last five financial 

years as Annexure. 
3. All such documents reflect the financial data of the tenderer or member in case of JV/Consortium, and 

not that of sister or parent company 
4. Historic financial statements must be complete, including all notes to the financial statements. 
5. Foreign applicants, in whose country calendar year is also the financial year, may submit all relevant 

data for the last 5 years i.e. 2021, 2022 , 2023 , 2024 and 2025. 
6. The financial data in above prescribed format shall be certified by Chartered Accountant / Company 

Auditor in original under his signature, stamp & membership number, UDIN No. and Firm 
Registration Number. 

7. The above financial data will be updated to last day of the month previous to the month of tender 
submission price level assuming 5% inflation for Indian Rupees every year and 2% for foreign 
currency portions per year. The exchange rate of foreign currency shall be applicable 30 28 days 
before the submission date of tender. 

8. The Years mentioned in the table are indicative only. Financial Data (updated as per Note 7 above) 
for latest last 5 (Five) audited financial years shall be considered for evaluation. If audited balance 
sheet of any year is not submitted, the tender will be considered as non-responsive. 

9. Only Completed work will be considered, partial completion work will not be accepted. 

10. Foreign Participants, Value should be in INR only (converted). 

 

 

 



General Consultant (GC) for Elevated Sections of Extension Projects of Aqua Line from Depot 
Station to Boraki (2.6 km) & Noida Sec-142 to Botanical Garden (12.513 km) including 
augmentation of existing depot and RSS works). 

NGNEGC/Volume-2/SCC    Page 9R 

imposed on, incurred by or asserted against the Employer 
during or in connection in the Services by reason of:  
a. Infringement or alleged infringement by the Consultant of 
any patent or other protected right; or  
b. Plagiarism or alleged plagiarism by the Consultant. 
 
Limitation of the Consultants’ Liability towards the Employer 
 
a)Except in case of gross negligence or willful misconduct on 
the part of the Consultants or on the part of any person or firm 
acting on behalf of the Consultants in carrying out the Services, 
the Consultants, with respect to damage caused by the 
Consultants to the Employer’s property, shall not be liable to 
the Employer:  
(i) for any indirect or consequential loss or damage; and  
(ii) for any direct loss or damage that exceeds the total value 
of the Contract. 
b) This limitation of liability shall not: 
 (i) affect the Consultant’s liability, if any, for damage to Third 
Parties caused by the Consultant or any person or firm acting 
on behalf of the Consultant in carrying out the Services;  
(ii) be construed as providing the Consultant with any limitation 
or exclusion from liability which is prohibited by the Applicable 
Law  
(iii)The Client shall indemnify the Consultant from and the 
Consultant shall not be liable for any claims resulting from the 
change of template for the Contract due to any procurement 
regulations, if any 

17 Clause 3.5 

The risks and the coverages shall be as follows 
a)Third Party motor vehicle liability insurance as required 
under Motor Vehicles Act, 1988 in respect of motor vehicles 
operated in India by the Consultants or their Personnel or any 
Sub-Consultants or their Personnel for the period of 
Consultancy.  
(b) Third Party liability insurance with a minimum coverage, for 
INR. 2 crores for the period of consultancy.  
(c) Project specific Professional Indemnity insurance policy 
with a minimum coverage equal to remuneration estimated 
Contract Value. Global cover with specific mention of 
coverage of GC contract for NMRC is also acceptable. Validity 
of PII shall be upto two years beyond date of completion 
 (d) Employer’s liability and workers’ compensation insurance 
in respect of the Personnel of the Consultants and of any sub-
consultant, in accordance with the relevant provisions of 
Applicable Law, as well as, with respect to such Personnel, any 
such life, health, accident, travel or other insurance as may be 



General Consultant (GC) for Elevated Sections of Extension Projects of Aqua Line from Depot 
Station to Boraki (2.6 km) & Noida Sec-142 to Botanical Garden (12.513 km) including 
augmentation of existing depot and RSS works). 

NGNEGC/Volume-2/SCC    Page 11R 

binding on the Consultant. 

23 
Clause 

3.10 Deleted 

24 Clause 16 Deleted 
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Annexure-03 
DETAILED JOINT VENTURE /CONSORTIUM AGREEMENT 

 
THIS JOINT VENTURE / CONSORTIUM AGREEMENT is entered into on this the 
………day of ………. 20…… 
 
AMONGST 
 

i. M/s ………………., and having its registered office at ………… (hereinafter referred to 
as the “First Part” which expression shall, unless repugnant to the context include its 
successors and permitted assigns) acting as the Lead Partner, 

 
and 

 
ii. M/s ………………., and having its registered office at ………… (hereinafter referred to 

as the “Second Part” which expression shall, unless repugnant to the context include 
its successors and permitted assigns) in the capacity of a Joint Partner,  

 
and 

 
iii. M/s ………………., and having its registered office at ………… (hereinafter referred to 

as the “Third Part” which expression shall, unless repugnant to the context include its 
successors and permitted assigns) in the capacity of a Joint Partner, 

 
The expressions of (i) ……(ii) …….and (iii) ………….. (names of Joint Venture / Consortium 
Partners) shall wherever the context admits, mean and include their respective legal 
representatives, successors-in-interest and assigns and shall collectively be referred to as “the 
Parties” and individually as “The Party”. 
 
WHEREAS: 
 
Noida Metro Rail Corporation Limited. and having its registered office at Block-III, 3rd Floor, 
Ganga Shopping Complex, Sector-29, Noida, Dist. – Gautam Budh Nagar, U.P. - 201301 
[hereinafter referred to as the “Employer” which expression shall, unless repugnant to the 
context or meaning thereof, include its administrators, successors and assigns] , had invited 
bids by its Bid Invitation No. ………..dated ………….for ………………… “[Insert name of work] 
[hereinafter referred to as “Contract”] and the parties stated above had entered into a 
Memorandum of Understanding (MoU) for participation in the above bid as 
____________(name of Joint Venture/ Consortium) and thereafter vide their offer dated 
…………… “[Insert date of bid submission] had participated in the bids, and the Employer on 
considering the offer and its subsequent communications, if any, has awarded the Contract 
vide Notification of Award No…………………(LOA No.). 
 

(A) It is a necessary condition under the Bidding Document that the partners of the Joint 
Venture / Consortium shall enter into a Joint Venture / Consortium Agreement and 
furnish the same to the employer after notification of the award of contract within a 
period of 28 days. 

 
NOW, THEREFORE, THE PARTIES AGREE AS FOLLOWS: 
 
1. Definitions and Interpretations 
In this Agreement, the capitalised terms shall, unless the context otherwise requires, have the 
meaning ascribed thereto under the Bidding Document. 
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2. Joint Venture / Consortium 
2.1 The Parties do hereby irrevocably constitute a JV/ consortium (the “JV/Consortium”) 

for the purposes of jointly execution of work.  
 

2.2 The Parties hereby undertake to execute the work only through this JV/ Consortium 
and not individually and/ or through any other JV/Consortium constituted for this work 
, either directly or indirectly or through any of their Associates. 

 
3. Role of the Parties 

The Parties hereby undertake to perform the roles and responsibilities as described 
below: 
a) Party of the First Part shall be the Lead partner of the JV/Consortium and shall 

have the power of attorney from all Parties for conducting all business for and on 
behalf of the JV/ Consortium during the execution of work. 

b) Party of the Second Part shall be {the Partner of the JV/ Consortium; and } 
c) Party of the Third Part shall be {the Partner of the JV/ Consortium;} 

 
4. The following documents shall be deemed to form and be read and construed as an 
integral part of this Agreement. 

i) Notice of Invitation for Bid, and 
ii) Bidding document 
iii) Any Addendum/Corrigendum to the Bid document 
iv) The offer submitted by the JV/Consortium. 
(v) Notification of Award No………………… by the Employer awarding the 
Contract to JV/Consortium. 

 
5. The `Parties’ have studied above documents and irrevocably agree with the same. 
The parties also agree to submit the Performance Security to the Employer for an 
amount and in the manner as stipulated in the bidding document. 

 
6. For the purpose of submission of bid proposals, the parties had nominated …….. 
(Name of lead Partner) as the Lead Partner duly authorized to sign and submit all 
documents and subsequent clarifications, if any, to the Employer. The same 
nomination will hold good for signing of the Contract Agreement and for doing all 
correspondences with the Employer during the execution of the contract, unless 
revoked with the approval of the Employer. However, M/s ……… shall not submit any 
such proposals, clarifications or commitments in relation to this contract to the 
Employer, before securing the written clearance / consent of the other Partners. All 
such communications done by the lead Partner on behalf of the JV/Consortium with 
the Employer shall be deemed to have the concurrence of all the Partners of the 
JV/Consortium and shall be binding on all the Partners. 

 
7. The ‘Parties’ have resolved that the distribution of share and responsibilities between 
the JV/Consortium Partners is as under: 

 
a) Lead Partner share ……..% ; 
Responsibilities of Key Activities 
(i) ……… 
(ii) ………. 
(iii) ……… 
 
b) Joint Venture /Consortium Partner Name……….and share ……..%; 
Responsibilities of Key Activities 
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(i) ……… 
(ii) ………. 
(iii) …….. 
 
c) Joint Venture /Consortium Partner Name…………and share ……..% ; 
Responsibilities of Key Activities 
(i) ……… 
(ii) ………. 
(iii)…….. 

 
8. JOINT AND SEVERAL RESPONSIBILITIES 
The Parties undertake that they shall be jointly and severally liable to the Employer in 
the discharge of all the obligations and liabilities as per the contract with the Employer 
and for the performance of contract awarded to their JV/Consortium. 

 
9. REPRESENTATION OF THE PARTIES 
Each Party represents to the other Parties as of the date of this Agreement that: 
 
a) Such Party is duly constituted, validly existing and in good standing under the laws 
of its incorporation and has all requisite power and authority to enter into this 
Agreement; 
 
b) The execution, delivery and performance by such Party of this Agreement has been 
authorized by all necessary and appropriate corporate or governmental authority and 
a copy of the extract of the charter documents and board resolution/ power of attorney 
in favour of the person executing this Agreement for the delegation of power and 
authority to execute this Agreement on behalf of the JV/Consortium Partner is annexed 
to this Agreement, and will not, 
to the best of its knowledge: 
 
(i) require any consent or approval not already obtained; 
 
(ii) violate any applicable law in force and having applicability to it; 
 
(iii) violate the memorandum and articles of association, by-laws or other applicable 
organizational documents thereof; 
 
(iv) violate any clearance, permit, concession, grant, license or other governmental 
authorization, approval, judgement, order or decree or any mortgage agreement, 
indenture or any other instrument to which such Party is a party or by which such Party 
or any of its properties or assets are bound or that is otherwise applicable to such 
Party; or 
 
(v) create or impose any liens, mortgages, pledges, claims, security interests, charges 
or Encumbrances or obligations to create a lien, charge, pledge, security interest, 
encumbrances or mortgage in or on the property of such Party, except for 
encumbrances that would not, individually or in the aggregate, have a material adverse 
effect on the financial condition or prospects or business of such Party so as to prevent 
such Party from fulfilling its obligations under this Agreement; 
 
c) this Agreement is the legal and binding obligation of such Party, enforceable in 
accordance with its terms against it; and 
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d) there is no litigation pending or, to the best of such Party's knowledge, threatened 
to which it or any of its Affiliates is a party that presently affects, or which would have 
a material adverse effect on the financial condition or prospects or business of such 
Party in the fulfilment of its obligations under this Agreement. 
 
10. ASSIGNMENT  
The assignment and the role of each of the JV partner shall be dealt as per relevant 
contract conditions. 
 
11. EXCLUSIVITY 
The parties shall co-operate throughout the entire period of this JV Agreement on the 
basis of exclusivity and neither of the Parties shall make arrangement or enter into 
agreement either directly or indirectly with any other party or group of parties on matters 
relating to the Project except with prior written consent of the other JV Partners and 
the Employer. 

 
12. EXECUTIVE AUTHORITY 
The said Joint Venture/Consortium through its authorized representative shall receive 
instructions from the Employer. The management structure for the project shall be 
prepared by mutual consultations to enable completion of project as per the contract 
requirements. 
 
13. GUARANTEES AND BONDS  
The Performance Security to be submitted by the JV/Consortium to the Employer shall 
be submitted by the JV/Consortium in accordance with the requirements of the 
Contract. 
 
14. INDEMNITY 
Each party hereby agrees to indemnify the other party against its respective parts in 
case of breach/default of the respective party of the contract works of any liabilities 
sustained by the Joint Venture/Consortium. 

 
15. For the execution of the respective portions of works, the parties shall make their 
own arrangements to bring the required finance, plants and equipment, materials, 
manpower and other resources. 
 
16. TAXES 
16.1 Tax obligations 
Each JV/Consortium Partner shall comply with all tax regulations concerning its Scope 
of work at its own risk and expense and for its own account. In particular, each 
JV/Consortium Partner shall be responsible for preparing and submitting all necessary 
tax returns and tax payments, as legally required. 

 
16.2 GST 
If the JV/Consortium is subject to GST, the relevant tax obligations shall be satisfied 
by the JV/Consortium. 
Details of necessary procedures (with regard to invoicing procedure, tax declarations, 
documents and respective tax payments) will be agreed upon separately. 
 
16.3 Taxation of the JV/Consortium 
It is the JV/Consortium partner’s common understanding that the implementation of the 

Project based on the principles of cooperation in this Agreement will not cause the 

JV/Consortium to register for corporate income tax purposes, whether as taxable entity 
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or in another form. No JV/Consortium Partner shall take any action that may contradict 
such common understanding of the JV /Consortium Partners. If the tax authorities 
nevertheless should tax the JV/Consortium on the basis of income from the entire 
Contract, the JV/Consortium Partners shall closely cooperate and agree on a joint 
approach in responding to the tax authorities’ position. If the JV/Consortium should be 
taxable, the JV/Consortium Lead Partner will coordinate the tax filling and tax payment 
process. Details will be agreed upon separately. In principle, each JV/Consortium 
Partner shall bear the corporate income tax to the extent it relates to its Scope of Work. 
The calculation of each Consortium Partner’s proportional amount of tax will be subject 
to the local tax law, each JV/Consortium Partner’s pro-rata share of the taxable income 
and the relevant tax rate. If such calculation is not possible, the JV / Consortium 
Partners shall agree on another way of allocation of the respective tax. Taxes other 
than corporate income tax assessed on the JV/Consortium shall be borne by the 
JV/Consortium Partners pursuant to their Proportionate Values. 

 
17. CONFIDENTIALITY 
17.1 CONFIDENTIALITY OBLIGATION 
 
Each party shall keep the information and documents received from the other party 
secret and confidential and shall not disclose them to a third party without written 
consent of the other party providing the information / documents. 
 
17.2 EXCLUSIONS 
 
Clause 17.1 does not apply to information which; 
a) Is or become generally available to the public through no breach of the receiving 
party; 
 
b) Is within the receiving party’s lawful possession before the disclosure; 
 
c) Prior to the date of this Agreement, has been received from a Third Party having no 
obligation of confidentiality. 
 
d) Is independently developed by the receiving party; 
 
e) The receiving Party is required to disclose by any court order or government action, 
provided that prior to the disclosure, the receiving Party shall notify the disclosing Party. 
 
f) Is disclosed by either of the Parties to its affiliates or attorneys in connection with and 
for the purposes of the performance of this Agreement; or 
 
g) Is disclosed as required by any law, the rules of any recognized stock exchange or 
regulatory body or any written requirements of any taxation authority. 
 
18. ARBITRATION 

 
Any dispute, controversy or claim arising out of or relating to this Agreement shall be 
settled in the first instance amicably between the parties. If an amicable settlement 
cannot be reached as above, it will be settled by arbitration in accordance with the 
Arbitration and Conciliation Act 1996(Act no 26 of 1996) as amended from time to time. 
The venue of the arbitration shall be Delhi. 
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19. VALIDITY 
This Agreement shall remain in force till the occurrence of the earliest of any of the 
following, unless by mutual consent, the Parties agree in writing to extend the validity 
for a further period. 

 
a) The completion period of the Contract including its Defect Notification Period, 

or 
b) Termination of the contract awarded to JV/Consortium by the Employer 
c) Cancellation/ shelving of the Project by the Employer for any reasons 

 
20. This Agreement is drawn in …. number of copies with equal legal strength and 
status. One copy is held by M/s ………… (Lead Partner) and the other by M/s. ......, 
M/s ……& M/s….. and a copy submitted to the Employer. 
 
21. MISCELLENEOUS 
 
a) This Agreement shall be governed and construed in accordance with the Laws in 
force in India. 
 
b) The Parties acknowledge and accept that this Agreement shall not be amended by 
the Parties without the prior written consent of the Employer. 
 
22. NOTICES BETWEEN JV/CONSORTIUM PARTNERS 
 
Notices shall be given in writing confirmed by registered mail or commercial courier to 
the following addresses: 

 
Lead Partner     Other Partner    Other Partner 
……………..     ………………     …………….. 
……………..     ………………    …………….. 
(Name & Address)    (Name & Address)    (Name & Address) 
 
IN WITNESS WHEREOF THE PARTIES, have executed this Agreement the day, month and 
year first before written 
 
M/s…………     M/s……………    M/s………….. 
…….…………    …………………    ………………. 
(Seal)      (Seal)      (Seal) 
 
Witness 
 
1………………….. (Name & Address) 
 
2………………….. (Name & Address) 
 
Notes: 

1. The mode of the execution of the JV/ Consortium Agreement should be in accordance 
with the procedure, if any, laid down by the Applicable Law and the charter documents 
of the executant(s) and when it is so required, the same should be under common 
seal affixed in accordance with the required procedure. 
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Annexure-04 

FORM OF BANK GUARANTEE FOR TENDER SECURITY 

 

(To be stamped in accordance with Stamp Act, if any, of the country of issuing bank) 

1. KNOW ALL MEN by these presents that

we ………………………………….…... (Name of Bank) having our registered office 

at ……………………… (Name of country) (hereinafter called “the Bank”) are bound 

unto Noida Metro Rail Corporation Limited (hereinafter called “the Employer”) in the 

sum of Rs. …………….. for which payment will and truly to be made to the said 

Employer, the Bank binds itself, its successors and assigns by these presents. 

2. WHEREAS………………………… (Name of Tenderer) (hereinafter called “the 

Tenderer”) has submitted its tender dated……………………………. for 

…………………………………… (Name of the work as per clause 1.1.1 of NIT) 

hereinafter called the tender. 

AND WHEREAS the Tenderer is required to furnish a Bank Guarantee for the sum 

of Rs. ……………………. as Tender Security against the Tenderer’s offer as 

aforesaid. 

AND WHEREAS……………………………… (Name of Bank) have, at the request 

of the Tenderer, agreed to give this guarantee as hereinafter contained. 

3. We further agree as follows: 

a. That the Employer may without affecting this guarantee grant time or other 

indulgence to or negotiate further with the Tenderer in regard to the 

conditions contained in the said tender and thereby modify these conditions 

or add thereto any further conditions as may be mutually agreed upon 

between the Employer and the Tenderer. 

b. That the guarantee hereinbefore contained shall not be affected by any 

change in the constitution of our Bank or in the constitution of the Tenderer. 

c. That any account settled between the Employer and the Tenderer shall be 

conclusive evidence against us of the amount due hereunder and shall not 

be questioned by us. 

d. That this Guarantee commences from the date hereof and shall remain in 

force till …………………. (date to be filled up) (date to be filled as mentioned 

in Clause 1.1.2 of NIT) 

e. That the expression ‘the Tenderer’ and ‘the Bank’ herein used shall, unless 

such an interpretation is repugnant to the subject or context, include their 

respective successors and assigns. 

4. THE CONDITIONS OF THIS OBLIGATIONARE: 

a. if the Tenderer withdraws his Tender during the period of Tender validity 

specified in the Form of Tender, or 
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b. if the Tenderer does not accept the correction of his tender price in terms of 

Clause E5.2 of the “Instructions to Tenderers”. 

c. if the Tenderer having been notified of the acceptance of his tender by the 

Employer during the period of tender validity: 

i. fails or refuses to furnish the Performance Security in accordance with 

Clause F 5.1 of the “Instructions to Tenderers “and/or 

ii. fails or refuses to enter into a Contract within the time limit specified in 

Clause F4 of the “Instructions to Tenderers”. 

We undertake to pay to the Employer mere on demand without demur  up to the 

above amount upon receipt of his first written demand, without the Employer 

having to substantiate his demand provided that in his demand  the Employer will 

note that the amount claimed by him is due to him owing  to the occurrence of 

any one or more of the conditions (a), (b), (c)  mentioned above, specifying the 

occurred condition or conditions. 

5. Notwithstanding anything contained herein: 

a) Our liability under this Bank Guarantee shall not exceed Rs…………… 

(Rupees………) 

b) This Bank Guarantee shall be valid upto ……………. 

 

c) We are liable to pay the guarantee amount or part thereof under this Bank 

Guarantee only & only if you serve upon us a written claim or demand on or 

before…………. 

 

 

 Signature of 

Authorized Official of the 

Bank 

Signature of Witness 

 

Name: 

………….…………………. 

Address: 

…………………………. 

Name of Official ……………………. 

 

Designation …………………………. 
Stamp/Seal 

of the Bank …………………………… 
Notes: 

1. Please note that, as per clause C18.1, any deviation in Bid security with regard to 

amount, validity and format shall be considered as material deviation and bid shall 

be dealt accordingly. 

2. The stamp papers of appropriate value shall be purchased in the name of the Bank, 

who issues the ‘Bank Guarantee’. 

3. The ‘Bank Guarantee’ shall be from the Scheduled Commercial Bank based in India, 

acceptable to Employer. 
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Attachment 1 

Sr. No. Position 

Minimum 
Require
ment in 
Nos. 

Minimum Educational 
Qualification 

Total 
Experience 

after Minimum 
Qualification 

(years) 

Minimum 
Relevant 

Experience in 
Metro/ 

MRTS/RRTS/ 
Railway after 

Minimum 
Qualification 

(years) 

Man-Month 
Requirement  

1 Project Director 1 Graduation in Civil engg. 20 10 48 

2 
Dy. Project 
Director 

1 
Graduation in 
Civil./Mechanical/Electri
cal/Electronics Engg 

20 15 10 7 48 

3 Structure Expert 1 
Graduation in Civil 
engg.& M.E in Structural 
Engg. 

15 7 48 

4 
Sr. Geotechnical 
Expert 

1 
Graduation in Civil 
engg.& M.E in 
Geotechnical Engg 

15 5 12 

5 
Sr. Architecture 
Expert 

1 B.Arch 15 5 48 

6 
Chief Track 
Expert 

1 Graduation in Civil engg. 20 10 36 



S.No Section Clause No. Name of the Clause Description of Clause Bidder’s Query Reply

1
Vol 3, NIT Page
No.4

1.1.2 Key Details       JV/Consortium to be allowed: Yes
We understand that Joint Venture is of Un-Incorporated type as per consultancy Industry Practice.
Please confirm.

No change in Tender
Conditions.

2 NIT Page No.9 1.1.3.1 (vii) b.
 Lead Partner/ Non-
substantial Partners/ 

Change in JV/Consortium 

Each non-substantial partner should have a minimum of 20% participation in the JV/Consortium. Partners having less
than 26% participation will be termed as non-substantial partner and will not be considered for evaluation which means
that their financial soundness shall not be considered for evaluation of JV/Consortium. In the tender for GC work, a Joint
Venture / Consortium to qualify, each of its non substantial partner must have experience of executing at least one GC
work (which may not be similar to that mentioned in clause 1.1.3.2.A of NIT) of minimum 20% of the approximate cost of
the work mentioned in the clause 1.1.2 (key details) in last seven years. The tenderer shall submit details of above
works in the Performa of Appendix-15 & 15A of FOT etc. as per Notes b), c), d), & g) of Clause 1.1.3.2.A of NIT. 

We request to consider ongoing projects with 65% completion for non-substantial participation as
generally in other Metro GC tender non substantial partner are evaluated for financial criteria only

No change in Tender
Conditions.

3 NIT Page No.9 1.1.3.1 (vii) a
 Lead Partner/ Non-
substantial Partners/ 

Change in JV/Consortium 

. Indian Contractor/Indian Subsidiary of JV/Consortium must be the Lead Partner. Also lead partner must be substantial
partner in the JV/Consortium i.e. it should have a minimum of 48% participation in JV/Consortium. Each substantial
partner in case of JV/Consortium shall have experience of executing at least one work as mentioned in clause 1.1.3.2.A
of NIT, which can either be a single composite GC Contract where value of all components combined is Rs 15.11 Crore
or more or a GC work comprising one or more components where the value of such component(s) is/are Rs 15.11 Crore
or more in last seven years. The tenderer shall submit details of above works in the Performa of Appendix-15 & 15A of
FOT etc. as per Notes of Clause 1.1.3.2.A of NIT. 

As per clause 1.1.3.2 Minimum Eligibility Criteria has to be jointly satisfied by JV Partners so we
request accordingly to delete the referred experience requirement for each substantial partner of JV. 

No change in Tender
Conditions.

4 NIT Page No.16 1.1.3.2 A (a) 

Minimum eligibility 
criteria/Work 

experience/Mandatory 
eligible works/ Notes  

C. In case of any composite work (work involving other than similar work also), value of successfully completed portion
of similar work up to last day of the month previous to the month of tender submission shall be considered for
qualification of work experience criteria. In case qualifying work involves General consultancy (GC)/Project management
consultancy (PMC), value of only similar work in that work shall be considered. 

We understand that ongoing similar works where we have received the referred amount will be
considered under Minimum Eligibility Criteria. Please confirm 

No change in Tender
Conditions. Work experience
shall be recokened as per
Clause 1.1.3.1 A of NIT.

5 NIT Page No.15 1.1.3.2 A (a) 

Minimum eligibility 
criteria/Work 

experience/Mandatory 
eligible work

Similar Work: “General/Project consultancy works pertaining to Elevated/ Underground in MRTS/ RRTS project
involving the work of preliminary /detailed designs, framing specifications, procurement assistance, drawing up contract
documents, checking designs, project management and supervision including inspection, safety and quality, testing and
commissioning. The works shall include both Civil and System.

We request following changes under the referred criteria:
Similar Work: “General/Project consultancy works pertaining to Elevated/ Underground in MRTS/
RRTS/HSR project involving the work of preliminary /detailed designs, framing specifications,
procurement assistance, drawing up contract documents, checking designs, project management and
supervision including inspection, safety and quality, testing and commissioning. The works shall
include both Civil and OR System

No change in Tender
Conditions. 

6 NIT Page No.17 1.1.3.2 A (a) 

Minimum eligibility 
criteria/Work 

experience/Mandatory 
eligible works/ Notes 

 j. Work shall be considered as completed in case of completion of CMRS and operation of line. 
We request following changes in the referred criteria:
Note: j. Work shall be considered as completed/substantially completed in case of bidder has received
65% of project fees. completion of CMRS and operation of line. 

No change in Tender
Conditions. 

7 NIT 1.1.3.1 Minimum Eligibility Criteria
Allowance of substantially completed projects.
We kindly request the Authority consideration to allow substantially completed projects to qualify under

the eligibility criteria. 

No change in Tender
Conditions. 

8 NIT Page No.10 1.1.3.1 (viii)

Participation by Subsidiary 
Company / Parent Company 

with 
credential  of other 

Company. 

B. Applicant in the capacity of a Parent Company as a single entity is not permitted to use the credential of its
Subsidiary Company/ Companies unless the Applicant participates in tender as JV/Consortium with its Subsidiary
Company/ Companies as a member(s) in JV with minimum 26% participation each (as substantial member) for such
member(s). 

We kindly request the Authority to allow the credentials of sister company without engagement in Joint
Venture. 

No change in Tender
Conditions. 

9
GCC Page no 13-

14
23 payment terms C. No payment shall be made in advance 

We kindly request the Authority consider the provision of advance payment for the project to facilitate
smooth mobilization and execution of services.

No change in Tender
Conditions. 

10 NIT Page No.4 1.1.2 Key details 
We respectfully request the Authority to allow the pre-bid meeting to be conducted in online mode and
to share the meeting link accordingly.

No change in Tender
Conditions. 

11 NIT Page No.4 1.1.2 Key details Pre-Bid Conference 12.05.2026 at 11:30 Hrs'- Kindly provide a VC link to attend the pre-bid meeting.
No change in Tender
Conditions. 

12 NIT Page No.6 1.1.3.1 (II) (a)
 Lead Partner/ Non-
substantial Partners/ 

Change in JV/Consortium 

A non-Indian bidder (not restricted as defined in clause 1.1.3.1 (x), below) is permitted to tender only in a joint venture or
consortium arrangement with Indian Contractor or their wholly owned Indian subsidiary registered in India under
Companies Act-2013. In such JV/Consortium, Indian Contractor/ Indian Subsidiary (owned by foreign bidder) shall have
minimum 74% participation and non-Indian bidder  shall  have  a  maximum  26% participation.

We suggest that the Lead Member/Indian company should have the major share in the JV/Consortium
arrangement and substantial partner should have a minimum participation of 26%, while the non-
substantial partner may have participation below 26% & Minimum 20%. Kindly consider the following
proposed JV structure:
      • Lead Member (Indian Company) – Major Shareholding
      • Substantial Partner – Minimum 26% participation
      • Non-Substantial Partner- >20% and <26% participation For your consideration.

Refer Addendum-2.

Contract NGNEGC : General Consultant (GC) for Elevated Sections of Extension Projects of Aqua Line from  Depot Station to Boraki (2.6 km) & Noida Sec-142 to Botanical Garden  (12.513 km) including augmentation of existing depot and RSS works

Tender No - NMRC/Projects/NGNEGC/2026/454

REPLY TO PRE-BID QUERIES 

1.0- Consulting Engineers Limited

2.0 - RINA Consulting SPA

3.0 - TURKISH ENGINEERING CONSULTING & CONTRACTING– TUMAS INDIA PRIVATE LIMITED

1 of 33



S.No Section Clause No. Name of the Clause Description of Clause Bidder’s Query Reply

Contract NGNEGC : General Consultant (GC) for Elevated Sections of Extension Projects of Aqua Line from  Depot Station to Boraki (2.6 km) & Noida Sec-142 to Botanical Garden  (12.513 km) including augmentation of existing depot and RSS works

Tender No - NMRC/Projects/NGNEGC/2026/454

REPLY TO PRE-BID QUERIES 

13 NIT Page No.9 1.1.3.1 (vii) a
 Lead Partner/ Non-
substantial Partners/ 

Change in JV/Consortium 

Indian Contractor/Indian Subsidiary of JV/Consortium must be the Lead Partner. Also lead partner must be substantial
partner in the JV/Consortium i.e. it should have a minimum of 48% participation in JV/Consortium. Each substantial
partner in case of JV/Consortium shall have experience of executing at least one work as mentioned in clause 1.1.3.2.A
of NIT, which can either be a single composite GC Contract where value of all components combined is Rs 15.11 Crore
or more or a GC work comprising one or more components where the value of such component(s) is/are Rs 15.11 Crore
or more in last seven years. The tenderer shall submit details of above works in the Performa of Appendix-15 & 15A of
FOT etc. as per Notes of Clause 1.1.3.2.A of NIT. 

We understand that the referred eligibility clause shall be applicable only in cases where all firms
participating in the tender are Indian firms and the bid is being submitted without using the credentials
of the foreign parent company. Accordingly, in case an Indian registered wholly owned subsidiary
company participates as the Lead Member using the credentials and experience of its foreign parent
company, the requirement of independent compliance of the said clause “ GC Contract where value of
all components combined is Rs 15.11 Crore or more.....” by the Indian subsidiary company shall not be
applicable.

Kindly clarify..

No change in Tender
Conditions. 

14 NIT Page No.9 1.1.3.1 (vii) b.
 Lead Partner/ Non-
substantial Partners/ 

Change in JV/Consortium 

Each non-substantial partner should have a minimum of 20% participation in the JV/Consortium. Partners having less
than 26% participation will be termed as non-substantial partner and will not be considered for evaluation which means
that their financial soundness shall not be considered for evaluation of JV/Consortium. In the tender for GC work, a Joint
Venture / Consortium to qualify, each of its non substantial partner must have experience of executing at least one GC
work (which may not be similar to that mentioned in clause 1.1.3.2.A of NIT) of minimum 20% of the approximate cost of
the work mentioned in the clause 1.1.2 (key details) in last seven years. The tenderer shall submit details of above
works in the Performa of Appendix-15 & 15A of FOT etc. as per Notes b), c), d), & g) of Clause 1.1.3.2.A of NIT. 

We request you to consider allowing an Indian registered wholly owned subsidiary company to use the
credentials and experience of its foreign parent company without mandatory participation of the parent
company as a JV/Consortium member, subject to submission of appropriate authorisation/support
undertaking from the parent company.

Since the subsidiary company is wholly owned and controlled by the parent company, the technical
expertise, managerial support, and resources of the parent company remain fully available to the
subsidiary.
Allowing such participation would encourage wider competition and participation of technically qualified
international groups through their Indian subsidiaries without altering the substantive technical
capability available for the project.

No change in Tender
Conditions. 

15
Annexure-01 of
ITT Page no. 44.

Notes of Table-3 of 
Annexure-01

Note 7 of Table 03.

It is requested to allow submission of the same expert’s CV by multiple consultants (multiple consent),
provided the expert gives a valid willingness declaration/consent to each bidder. The final engagement
of the expert may be considered based on the selected consultant after award of the contract.
This would facilitate wider participation and fair competition among bidders, particularly at the bid
submission stage where final team mobilisation  is  subject  to  award  of  the assignment.

No change in Tender
Conditions. 

16
IIT Page No 36 to
43

Table -3 

Qualification, expereince 
and competence of the key 

staff deployed for the 
assignment

We understand that only the CVs of the key experts/personnel (shaded in Table 3) and those to be
evaluated are required to be submitted along with the Technical Proposal.
Further, CVs of the remaining experts/personnel may be submitted for the Employer’s review and
approval before deployment after award of the contract.
Kindly Clarify.

No change in Tender
Conditions. 

17 NIT Page 15 & 16 1.1.3.2 A (a) 
Mandatory Eligible Works 

/Similar Works

“General/Project consultancy works pertaining to Elevated/ Underground in MRTS/ RRTS project involving the work of
preliminary /detailed designs, framing specifications, procurement assistance, drawing up contract documents, checking
designs, project management and supervision including inspection, safety and quality, 
testing and commissioning. The works shall include both Civil and System.  
iv. In addition to above, tenderer as a single entity or any substantial member of JV/Consortium shall also have the
experience of general consultancy/PMC of MRTS/ RRTS project of at least 6.1 km of Viaduct including 
stations in the above qualifying similar work or any other work(s). 

HSR projects involve technical and managerial complexities comparable to MRTS/RRTS projects,
including elevated viaduct construction, station development, structural and civil engineering works,
integration of track, signalling, telecommunication, electrical and traction 
systems, safety implementation, quality control, testing & commissioning, and multidisciplinary project
management consultancy services.  
The consultancy/PMC methodology, supervision requirements, construction techniques, and system
coordination involved in HSR projects are substantially similar to those adopted in MRTS/RRTS
projects. 
Accordingly, we request the Authority to kindly consider HSR project experience and 
associated viaduct works as equivalent for meeting the tender eligibility requirements. 

No change in Tender
Conditions. 

18 NIT Page 4 1.1.2 Key detail 
Last Date & Time of 
Submission of Bids 28.05.2026 at 17:00 Hrs

We would like to request an extension of the bid submission date by at least three (3) 
weeks from the date of issuance/reply of the pre-bid queries. Due to the current situation, the Joint
Venture (JV) formation process could not be completed within the available timeline. As 
the JV formalities are still under process, we will be able to proceed further with preparation and
submission of the bid only after completion of the JV formation. Considering the above, we kindly
request you to grant an extension of at least three weeks to enable us to complete all necessary
formalities and submit a comprehensive proposal. 

Refer Addendum-2.

19 NIT Page No.9 1.1.3.1 (vii) a
 Lead Partner/ Non-
substantial Partners/ 

Change in JV/Consortium 

Indian Contractor/Indian Subsidiary of JV/Consortium must be the Lead Partner. Also lead partner must be substantial
partner in the JV/Consortium i.e. it should have a minimum of 48% participation in JV/Consortium. Each substantial
partner in case of JV/Consortium shall have experience of executing at least one work as mentioned in clause 1.1.3.2.A
of NIT, which can either be a single composite GC Contract where value of all components combined is Rs 15.11 Crore
or more or a GC work comprising one or more components where the value of such component(s) is/are Rs 15.11 Crore
or more in last seven years. The tenderer shall submit details of above works in the Performa of Appendix-15 & 15A of
FOT etc. as per Notes of Clause 1.1.3.2.A of NIT. 

We request your kind attention that since 3 partners are allowed in the JV/Consortium, We request that
Share of lead member should be the considered as maximum out of all members. This criteria is
present in most of the recently floated Metro GC tenders.
Kindly consider below amendment: lead partner must be substantial partner in the JV/Consortiumi.e. it
should have maximum share participation in JV/Consortium.

Refer Addendum-2.

20 NIT Page No.9 1.1.3.1 (vii) B
 Lead Partner/ Non-
substantial Partners/ 

Change in JV/Consortium 

Each non-substantial partner should have a minimum of 20% participation in the JV/Consortium. Partners having less
than 26% participation will be termed as non-substantial partner and will not be considered for evaluation which means
that their financial soundness shall not be considered for evaluation of JV/Consortium. In the tender for GC work, a Joint
Venture / Consortium to qualify, each of its non substantial partner must have experience of executing at least one GC
work (which may not be similar to that mentioned in clause 1.1.3.2.A of NIT) of minimum 20% of the approximate cost of
the work mentioned in the clause 1.1.2 (key details) in last seven years. The tenderer shall submit details of above
works in the Performa of Appendix-15 & 15A of FOT etc. as per Notes b), c), d), & g) of Clause 1.1.3.2.A of NIT. 

We understand that any infrastructure work having GC/PMC will be considered under this clause with
minimum 20% value of NIT. Kindly confirm.

We request you to kindly consider GC/PMC under this clause as PMC for Railway/Highway also
involves design review, construction supervision and T&C.

No change in Tender
Conditions. 

21 NIT Page No.7 1.1.3.1 (V) (b) Eligible applicant 

Also, no contract of the tenderer of the value more than 10% of NIT cost of work, executed either individually or in a
JV/Consortium, should have been rescinded / terminated by NMRC / any other Metro Organization (100% owned by
Govt.) after award during last 03 years (from the last day of the previous month of tender submission) due to non-
performance of the tenderer or any of JV/Consortium members. The tenderer should submit undertaking to this effect in
Appendix-17 of Form of Tender

We request you to consider the below amendment:

10% of NIT cost of work, executed either individually or in a JV/Consortium, should have been
rescinded / terminated by NMRC / any other Metro or RRTS Organization/ NCRTC (100% owned by
Govt.) after award during last 03 years (from the last day of the previous month of tender submission)
due to non-performance of the tenderer or any of JV/Consortium members. The tenderer should
submit undertaking to this effect in Appendix-17 of Form of Tender

No change in Tender
Conditions. 

4.0 - RODIC CONSULTANTS PRIVATE LIMITED
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S.No Section Clause No. Name of the Clause Description of Clause Bidder’s Query Reply

Contract NGNEGC : General Consultant (GC) for Elevated Sections of Extension Projects of Aqua Line from  Depot Station to Boraki (2.6 km) & Noida Sec-142 to Botanical Garden  (12.513 km) including augmentation of existing depot and RSS works

Tender No - NMRC/Projects/NGNEGC/2026/454

REPLY TO PRE-BID QUERIES 

22 NIT Page No.8 1.1.3.1 (V) (d) Eligible applicant 

Tenderer (including any member in case of JV/consortium) for the works awarded by NMRC/ any other Metro
Organization (100% owned by Govt.) must have been neither penalized with liquidated damages of 10% (or more) of
the contract value due to delay nor imposed with penalty of 10% (or more) of the contract value due to any other reason
in any GC/PMC works of value more than 10% of NIT cost of work, during last three years. The tenderer should submit
undertaking to this effect in Appendix-18 of Form of Tender.

Tenderer (including any member in case of JV/consortium) for the works awarded by NMRC/ any other
Metro/RRTS Organization (100% owned by Govt.)/NCRTC must have been neither penalized with
liquidated damages of 10% (or more) of the contract value due to delay nor imposed with penalty of
10% (or more) of the contract value due to any other reason in any GC/PMC works of value more than
10% of NIT cost of work, during last three years. The tenderer should submit undertaking to this effect
in Appendix-18 of Form of Tender

No change in Tender
Conditions. 

23 NIT Page No.15 1.1.3.2 A
Minimum eligibility 

criteria/Work experience

Tenderer’s(either a single entity/ JV/ Consortium) will be qualified only if they have successfully completed similar
work(s), during last seven (07) years ending last day of the month previous to the month of tender submission as given
below

We request your kind attention that most of recent floated and awarded metro GC tender has allowed
“Substantial completion” under eligibility Conditions.. Like Pune Metro Phase 2 GC, Thane Metro GC,
Ahmedabad Metro Phase 3 GC etc.

Consider the above fact, we request for below amendment:

Tenderer’s (either a single entity/ JV/ Consortium) will be qualified only if they have successfully
completed/ substantially* completed similar work(s), during last seven
(07) years ending last day of the month previous to the month of tender submission as given below.

*Substantially completed means the Applicant must have completed atleast 70% of the Project value
and should be certified by the Employer.

The above amendment will allow Indian companies like us to participate in tendering process which will
be increase the healthy competition.

No change in Tender
Conditions. 

24 NIT Page No.15 1.1.3.2 A

Minimum eligibility 
criteria/Work 

experience/Mandatory 
Eligible work 

Similar Work *“General/Project consultancy works pertaining to Elevated/ Underground in MRTS/ RRTS project
involving the work of preliminary /detailed designs, framing specifications, procurement assistance, drawing up contract
documents, checking designs, project management and supervision including inspection, safety and quality, testing and
commissioning. The works shall include both Civil and system"

We request your kind attention towards below mentioned facts
1. Most of the new Metrorail projects like Nagpur Phase 1, Pune Phase 1, Bhopal Metro, Indore Metro,
Chennai Phase 1, etc are also having at-grade portion in scope due to presence of Depot and some
atgrade potion.
2. Noida Metro (under operation) itself have atgrade + depot potion under its scope.
3. Most of the Metro GCs scope as above has at-grade SoW included within their scope. As Chief
Track, hief OHE, Chief Telecom experts are common for elevated/UG/atgrade portion.

Due to the above mentioned fact, it is impossible to get desired certificate with fees only related to
UG/elevated.

Considering the above mentioned fact, We request for below amendment:

*“General/Project consultancy works pertaining to Elevated/ Underground/Elevated + at-grade/ UG + at-
grade in MRTS/ RRTS project involving the work of preliminary /detailed designs, framing
specifications, procurement assistance, drawing up contract documents, checking designs, project
management and supervision including inspection, safety and quality, testing and commissioning. The
works shall include both Civil and system"

No change in Tender
Conditions. 

25 NIT Page No.17 1.1.3.2 A

Minimum eligibility 
criteria/Work 

experience/Mandatory 
Eligible work 

Work shall be considered as completed in case of completion of CMRS and operation of line.

We request you to kindly allow substantially completed and add the following:

*Substantially completed means the Applicant must have completed atleast 70% of the Project value
and should be certified by the Employer.

No change in Tender
Conditions. 

26 IIT Page no 31
5 Marking and 

Scoring Table -1 sl 
no 2.1  

Consultancy Organization 
and firms experience 

Length of One large GC/ PMC elevated/underground MRTS/RRTS projects completed in past 7 years (single contract),
Max Marks – 100 marks

We request your kind attached toward our request in query no 5 & 6 above and request for below
amendment:

Length of One large GC/ PMC elevated/underground MRTS/RRTS/ Elevated + at-grade/ UG + at-
grade projects completed or substantially completed in past 7 years (single contract), Max Marks – 100
marks

No change in Tender
Conditions. 

27 IIT Page no 31
5 Marking and 

Scoring Table -1 sl 
no 2.2  

Consultancy Organization 
and firms experience 

GC/ PMC MRTS/RRTS projects completed in last 7 years / (fee more than 32 INR crores) will be escalated to the date
31.03.2026 (Numbers) Max Marks – 100 marks

We request your kind attached toward our request in query no 5 above and request for below
amendment:

GC/ PMC MRTS/RRTS projects completed/substantially completed* in last 7 years / (fee more than 32
INR crores) will be escalated to the date 31.03.2025 (Numbers) Max Marks – 100 marks

Refer Addendum-2.

28 IIT Page no 31
5 Marking and 

Scoring Table -1 sl 
no 2.3 

Consultancy Organization 
and firms experience 

   Relevantelevated/undergroundMRTS/RRTSProjects (Cumulative Length) in last 7 years, Max Marks -50 marks

We request your kind attached toward our request in query no 6 above and request for below
amendment:

Relevant elevated/underground / Elevated + at-grade/ UG + at-grade MRTS/RRTS Projects
(Cumulative Length) in last 7 years, Max Marks -50 marks

No change in Tender
Conditions. 

29 IIT Page no 36
5 Marking and 

Scoring Table -3 sl 
no 1

Qualifications, experience 
and competence of the key 

staff to be deployed for 
assignment 

1: Project Director:
 •15 years or above of relevant experience – 22
 •20 years or above of relevant experience - 24

We request below relaxation in marking of relevant experience:
• 15 5 years or above of relevant experience – 22
• 20 8 years or above of relevant experience – 24
As it is not possible for any person to become Project Director
/ Dy Project Director for 20 years when his total experience is 20-25 yrs.

No change in Tender
Conditions. 

30 IIT Page no 36
5 Marking and 

Scoring Table -3 sl 
no 2

Qualifications, experience 
and competence of the key 

staff to be deployed for 
assignment 

2: Dy. Project Director:
 •7 years or above of relevant experience – 22
 •15 years or above of relevant experience - 24

We request below relaxation in marking of relevant experience:
• 7 5 years or above of relevant experience – 22
• 15 7 years or above of relevant experience – 24
As it is not possible for any person to become Dy Project Director for 15 years when his total
experience is 15-20 yrs

Refer Addendum-2.
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S.No Section Clause No. Name of the Clause Description of Clause Bidder’s Query Reply

Contract NGNEGC : General Consultant (GC) for Elevated Sections of Extension Projects of Aqua Line from  Depot Station to Boraki (2.6 km) & Noida Sec-142 to Botanical Garden  (12.513 km) including augmentation of existing depot and RSS works

Tender No - NMRC/Projects/NGNEGC/2026/454

REPLY TO PRE-BID QUERIES 

31 IIT Page no 36
5 Marking and 

Scoring Table -3 sl 
no 3

Qualifications, experience 
and competence of the key 

staff to be deployed for 
assignment 

3: Structure Expert:
 •7 years or above of relevant experience – 16
 •15 years or above of relevant experience - 18

We request below relaxation in marking of relevant experience:
• 7 5 years or above of relevant experience – 16
• 15 7 years or above of relevant experience - 18

No change in Tender
Conditions. 

32 IIT Page no 36
5 Marking and 

Scoring Table -3 sl 
no 6

Qualifications, experience 
and competence of the key 

staff to be deployed for 
assignment 

6: Chief Track Expert:
 •10 years or above of relevant experience – 20
 •20 years or above of relevant experience - 22

We request below relaxation in marking of relevant experience:
 •10 5 years or above of relevant experience – 20
 •20 7 years or above of relevant experience - 22

No change in Tender
Conditions. 

33 IIT Page no 37
5 Marking and 

Scoring Table -3 sl 
no 10

Qualifications, experience 
and competence of the key 

staff to be deployed for 
assignment 

10: Sr. Quality assurance expert (civil):
 •7 years or above of relevant experience – 18
 •15 years or above of relevant experience - 20

We request below relaxation in marking of relevant experience:
 •7 5 years or above of relevant experience – 18
 •15 7 years or above of relevant experience - 20

No change in Tender
Conditions. 

34 IIT Page no 38
5 Marking and 

Scoring Table -3 sl 
no 12

Qualifications, experience 
and competence of the key 

staff to be deployed for 
assignment 

12: Sr. Quality assurance expert (system):
 •7 years or above of relevant experience – 18
 •15 years or above of relevant experience - 20

We request below relaxation in marking of relevant experience:
 •7 5 years or above of relevant experience – 18
 •15 7 years or above of relevant experience - 20

No change in Tender
Conditions. 

35 IIT Page no 38
5 Marking and 

Scoring Table -3 sl 
no 14

Qualifications, experience 
and competence of the key 

staff to be deployed for 
assignment 

14: Sr. Safety Expert:
 •7 years or above of relevant experience – 16
 •15 years or above of relevant experience - 18

We request below relaxation in marking of relevant experience:
• 7 5 years or above of relevant experience – 16
• 15 7 years or above of relevant experience - 18

No change in Tender
Conditions. 

36 IIT Page no 38
5 Marking and 

Scoring Table -3 sl 
no 15

Qualifications, experience 
and competence of the key 

staff to be deployed for 
assignment 

15: Sr. Girder casting and Launching Expert -1:
 •7 years or above of relevant experience – 18
 •15 years or above of relevant experience - 20

We request below relaxation in marking of relevant experience:
 •7 5 years or above of relevant experience – 18
 •15 7 years or above of relevant experience - 20

No change in Tender
Conditions. 

37 IIT Page no 39
5 Marking and 

Scoring Table -3 sl 
no 19

Qualifications, experience 
and competence of the key 

staff to be deployed for 
assignment 

19: Chief Traction distribution, SCADA and MINIC Panel Integration Expert:
 •10 years or above of relevant experience – 18
 •20 years or above of relevant experience - 20

We request below relaxation in marking of relevant experience:
 •7 5 years or above of relevant experience – 18
 •15 7 years or above of relevant experience - 20

No change in Tender
Conditions. 

38 IIT Page no 40
5 Marking and 

Scoring Table -3 sl 
no 22

Qualifications, experience 
and competence of the key 

staff to be deployed for 
assignment 

22: Chief signalling expert:
 •10 years or above of relevant experience – 20
 •20 years or above of relevant experience - 22

We request below relaxation in marking of relevant experience:
 •10 5 years or above of relevant experience – 20
 •20 7 years or above of relevant experience - 22

No change in Tender
Conditions. 

39 IIT Page no 40
5 Marking and 

Scoring Table -3 sl 
no 28

Qualifications, experience 
and competence of the key 

staff to be deployed for 
assignment 

28: Sr. Rolling Stock expert (Electrical):
 •2 years or above of relevant experience – 20
 •5 years or above of relevant experience - 22

We feel there is some typographical mistake as Minimum Relevant Experience in Metro/ MRTS/RRTS/
Railway after Minimum Qualification (years) is 07
We request below amendment in marking of relevant experience:
 •5 years or above of relevant experience – 20
 •7 years or above of relevant experience - 22

Refer Addendum-1.

40 IIT Page no 41
5 Marking and 

Scoring Table -3 sl 
no 30

Qualifications, experience 
and competence of the key 

staff to be deployed for 
assignment 

30: Chief Testing & commissioning expert:
 •10 years or above of relevant experience – 20
 •20 years or above of relevant experience - 22

We request below relaxation in marking of relevant experience:
 •10 5 years or above of relevant experience – 20
 •20 7 years or above of relevant experience - 22

No change in Tender
Conditions. 

41 IIT Page no 42
5 Marking and 

Scoring Table -3 sl 
no 35

Qualifications, experience 
and competence of the key 

staff to be deployed for 
assignment 

35: Chief contract expert:
 •10 years or above of relevant experience – 20
 •20 years or above of relevant experience - 22

We request below relaxation in marking of relevant experience:
 •10 5 years or above of relevant experience – 20
 •20 7 years or above of relevant experience - 22

No change in Tender
Conditions. 

42 IIT Page no 44
5 Marking and 

Scoring Table -3 
Note sl no 8  

Qualifications, experience 
and competence of the key 

staff to be deployed for 
assignment 

10. Bidders are required to submit detailed CVs of the proposed key personnel for each of the key positions as per the
format given in Appendix-5. The copies of self-attested degree certificates must be enclosed with the CV to substantiate
the fulfillment of minimum qualifications. The proposed key personnel are also required preferably to submit a service
certificate issued by the Employer to substantiate the fulfillment of work experience. In case of any discrepancy found
during the bid evaluation process, Noida Metro can verify the said declaration/part of the declaration from the owners of
the project. Any such wrong declaration by the personnel found during verifications, Noida Metro has the right to reject
such bids.

As a matter of fact, it happens that sometime experts doesn’t have proper experience certificate of the
employer. To substantiate this, we request you to consider service certificate or resignation letter or
joining letter.

This requirement is accepted in all recent tenders of Indian Railway also.

No change in Tender
Conditions. 

43 FOT  Page no 5 Sl.No 7 Form of tender 
This Tender shall be governed by and construed in all respects according to the laws for the time being in force in India.
The courts at Chandigarh will have exclusive jurisdiction in the matter..

We feel this is an typographical error and should be amended as below:
This Tender shall be governed by and construed in all respects according to the laws for the time being
in force in India. The courts at Noida /U.P will have exclusive jurisdiction in the matter.

Refer Addendum-1.

44 FOT  Page no 22 Appendix 12 Financial Data Annual turnover (from General consultancy/project management work for Metro/RRTS/Railway)

We request your kind attention towards a fact that a infrastructure consultancy organization works in
various fields like Detail design, DPR, Feasibility, Independent Engineer and in many sector like water,
airport, highways et and it is impossible to get Annual turnover from only General
consultancy/project management work for Metro/RRTS/Railway, when our audited balance sheet
includes all consultancy work.

Considering above fact, we request below amendment:

“Annual turnover (from Infrastructure Consultancy work)”

No change in Tender
Conditions. 

45 FOT  Page no 24 Appendix 13/Note 9 
Financial Data - 

Consultancy work 
Note 9: Only Completed work will be considered, partial completion work will not be accepted.

We highlight that every auditor financial statement mentions Total value of consultancy works done in
an year, irrespective of whether project is 100% completed or not. As many project have completion
period of more than 12 months.

We request to kindly delete this clause as this is practically impossible to get this.

Refer Addendum-2.
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S.No Section Clause No. Name of the Clause Description of Clause Bidder’s Query Reply

Contract NGNEGC : General Consultant (GC) for Elevated Sections of Extension Projects of Aqua Line from  Depot Station to Boraki (2.6 km) & Noida Sec-142 to Botanical Garden  (12.513 km) including augmentation of existing depot and RSS works

Tender No - NMRC/Projects/NGNEGC/2026/454

REPLY TO PRE-BID QUERIES 

46 GCC Page no 14 23.00 Payment terms No payment shall be made in advance 

We request your kind attention that RFP currently doesn’t provide any advance payment. As the metro
GC project mobilization require substantial amount of investment like fully furnished office including all
IT equipment’s and transport for 50 persons. We request you to kindly allow to provide 5% advance
payment against submission of advance bank guarantee to be fully set off.

No change in Tender
Conditions. 

47 GCC Page no 7 3.13 Performance gurantee 

The Performance Guarantee shall remain valid up to 06months beyond the defect liability period which will be 24
months from the date as mentioned in the completion certificate OR 'the date on which all the
stations/structures/buildings on the section/corridor are put to use for fare paying public whichever is later. If the
commissioning date is extended, for whatsoever reason, the Bank Guarantee shall be suitably extended

The Performance Guarantee shall remain valid up to 06 months beyond the defect liability period which
will be 24 months from the date of completion of project as mentioned in the completion certificate OR
'the date on which all the stations/structures /buildings on the section/corridor are put to use for fare
paying public whichever is later. If the commissioning date is extended, for whatsoever reason, the
Bank Guarantee shall be suitably extendedf.

No change in Tender
Conditions. 

48 SCC Page no 3 SlNo 5 Clause 12
Duration of Liability shall be a period of 24 months reckoned from 'the date of completion as mentioned in the
completion certificate' OR 'the date on which all the stations/structures /buildings on the section/corridor are put to use
for fare paying public and E&M systems are tested and put to use' whichever is later.

Kindly amend this clause and mentioned duration of liability in months which can further extended in
case extension of work.

As bank doesn’t accept text (sentence) for BG validity.

No change in Tender
Conditions. 

49 SCC Page no 4 Sl.No 7 Clause 16

Employer will not entertain any cost implications and time impact claims under any circumstances arising out of below
works which is not defined as “change in scope” in this Contract:

 i)Any change in the alignment, length of the corridor, track length or the number, area, design and location of stations.
 ii)Re-invitation of bids and the associated bid process management.
 iii)Commissioning and commercial operations of the Project in stages.
 iv)Any change in number and form of bid packages defined in Volume 3: Scope of Work.

We agree that any change in mentioned 4 subclause will not come under change of scope but in case
any major changes to be made in feasibility study, detailed project report or alignment option study of
corridor under SoW should be considered as change of scope and consultant should be paid for this
scope.

No change in Tender
Conditions. 

50 SCC Page no 5 Sl.No 8 Clause 40
Consultant shall be required to open their office within 45 days from the Commencement/ Effective Date at
Noida/Greater Noida for performing the services defined in Scope of Work.

We request your kind attention that Delhi area should also be allowed for opening of office. We request
you to kindly consider below amendment:
Consultant shall be required to open their office within 45 days from the Commencement/ Effective
Date at Noida/Greater

No change in Tender
Conditions. 

51 NIT Page 4 1.1.2 Key detail 
Last Date & Time of 
Submission of Bids 28.05.2026 at 17:00 Hrs

As this is a important infrastructure assignment which requires high technical expertise, also proposal
preparation requires site visit along alignment, methodology etc. We request you to kindly provide 21
days of extension to current bid submission date.

Refer Addendum-2.

52 IIT Page no 44
5 Marking and 

Scoring Table -3 
Note sl no 6  

Qualifications, experience 
and competence of the key 

staff to be deployed for 
assignment 

Key Expert with a minimum required experience of 20 years shall not be more than 70 years of age at the time of
deployment, and other Key Experts shall not be more than 50 years of age at the time of deployment

As per Key Personnel qualification/eligibility criteria mentioned in Annexure-01 of ITT (relevant Key
Expert qualification section), the prescribed age limit of 50 years appears restrictive. We request
authority to kindly increase the permissible age limit to 60 years considering the requirement of highly
experienced metro rail experts. Request Authority please change the requirement as

“Key Expert with a minimum required experience of 20 years shall not be more than 70 years of age at
the time of deployment, and other Key Experts shall not be more than 60 years of age at the time of
deployment”.

Refer Addendum-2.

53
FOT Page no 10-
12

Appendix 3 & 3A
General information of 

tender  & Undertaking of 
JV/Consortium

TP document requires submission of a notarized JV/Consortium Agreement/MOU; however, no
standard format/template for the JV Agreement has been provided in the tender documents.

Kindly provide the prescribed JV/Consortium Agreement format acceptable to Authority or confirm that
bidders may submit their own standard JV Agreement containing all required provisions mentioned in
the tender.

Refer Addendum-2.

54 NIT Page 4 1.1.2 Key detail Earnest Money Deposit (EMD)/Tender Security 

Tender Conditions.s presently specify submission of EMD/Tender Security through Demand Draft / Pay
Order / Bank Draft /RTGS/NEFT only.
Considering the substantial EMD amount of INR 75,56,000/-and the standard industry practice
followed in major infrastructure and consultancy tenders, we request authority to kindly permit
submission of Bank Guarantee (BG) in lieu of EMD/Tender Security from a Scheduled Commercial
Bank

Refer Addendum-2.

55 NIT Page No.9 1.1.3.1 (vii) a
 Lead Partner/ Non-
substantial Partners/ 

Change in JV/Consortium 

. Indian Contractor/Indian Subsidiary of JV/Consortium must be the Lead Partner. Also lead partner must be substantial
partner in the JV/Consortium i.e. it should have a minimum of 48% participation in JV/Consortium. Each substantial
partner in case of JV/Consortium shall have experience of executing at least one work as mentioned in clause 1.1.3.2.A
of NIT, which can either be a single composite GC Contract where value of all components combined is Rs 15.11 Crore
or more or a GC work comprising one or more components where the value of such component(s) is/are Rs 15.11 Crore
or more in last seven years. The tenderer shall submit details of above works in the Performa of Appendix-15 & 15A of
FOT etc. as per Notes of Clause 1.1.3.2.A of NIT. 

We request to consider allowing International Firm to act as the Lead Partner, provided the firm 
has been registered in India in the last 10 years. 

Refer Addendum-2.

56 IIT Page no 44
5 Marking and 

Scoring Table -3 
Note sl no 6  

Qualifications, experience 
and competence of the key 

staff to be deployed for 
assignment 

Key Expert with a minimum required experience of 20 years shall not be more than 70 years of age at the time of
deployment, and other Key Experts shall not be more than 50 years of age at the time of deployment

We request to consider relaxing  the age limit for other Key Experts  from 50 years to 70 years, 
considering the requirement for highly experienced senior professionals in metro rail projects

Refer Addendum-2.

57 IIT Page no 44
5 Marking and 

Scoring Table -3 
Note sl no 1  

Qualifications, experience 
and competence of the key 

staff to be deployed for 
assignment 

1. The Key Positions identified in the shaded rows of Table 3 of the Instructions to Tenderers (ITT) shall be subject to
evaluation. Notwithstanding the evaluation criteria, the Consultant shall be obligated to deploy all Key Staff as specified
in Volume 04: Pricing Document, in strict accordance with the qualifications and experience requirements set forth in
Table 3 of the ITT

We understand that the CVs for the Key Positions identified in the shaded rows will be evaluated. 
Accordingly, only the evaluated CVs need to be submitted with the bid. 
 Kindly confirm whether only the evaluated CVs are required to be submitted with the bid.

No change in Tender
Conditions. 

58 FOT  Page no 7
Appendix 1/ Sl.No 

VI
Requirement under 

Conditions. of contracts

‘Duration of Liability’ for the whole of the Works: Duration of Liability shall be a period of 24 months reckoned from 'the
date of completion as mentioned in the completion certificate' OR 'the date on which all the stations/structures /
buildings on the section/corridor are put to use for fare paying public and E&M systems are tested and put to use'
whichever is later.

We request you to clarify the extent of the GC’s responsibilities, during the Duration of Liability period
of 24 months

Refer GCC Clause 3.5 & 12
and SCC Clause 17.

5.0 -PADECO
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S.No Section Clause No. Name of the Clause Description of Clause Bidder’s Query Reply

Contract NGNEGC : General Consultant (GC) for Elevated Sections of Extension Projects of Aqua Line from  Depot Station to Boraki (2.6 km) & Noida Sec-142 to Botanical Garden  (12.513 km) including augmentation of existing depot and RSS works

Tender No - NMRC/Projects/NGNEGC/2026/454

REPLY TO PRE-BID QUERIES 

59 IIT Page no 44
5 Marking and 

Scoring Table -3 
Note sl no 12  

Qualifications, experience 
and competence of the key 

staff to be deployed for 
assignment 

Assignments carried out by the Key Personnel shall be submitted in detail with documents for evaluation 

It would be very difficult to furnish supporting documents for assignments undertaken by Key 
Personnel over the past 20 years. Hence, request you to consider relaxing this requirement and 
allow submission of relevant assignment details in the CVs without supporting documents for 
evaluation purposes. 

No change in Tender
Conditions. 

60 GCC Page 9 8 (d)
Replacement or Removal in 

Personnel 

d. If the key personnel are required to be replaced on the instructions of the Employer,or on its own by the consultant at
the time of initial deployment or the key personnel are replaced by the consultant after initial deployment (including the
key personnelfor whom CV were not required to be submitted along with the proposal), for the reasons other than death,
prolonged illness requiring change of physical location which shall be duly certified by a medical practitioner registered
with Government Authority, remuneration to the key personnel will be reduced by 5% for each replacement. This
reduction shall not be applicable if the replacement is asked by NMRC but if replacement is required due to misconduct,
fraud, non-performance then reduction in renumeration is applicable . However in case replacement of the key
personnel’s happens more than 10% every year, there will be penalty of 0.25% of overall man months payable to the
GC

Considering the large number of metro rail projects currently being executed across India, movement
of Key Personnel for better professional opportunities is a common industry practice and is beyond the
reasonable control of the Consultant.  Therefore, we request you to kindly relax this clause of penalty of 
0.25% of overall man months payable to the GC. 

No change in Tender
Conditions. 

61
Pricing Document
Page No 2.

2.1 Preamble of BOQ 

2.1. In case the Consultant does not deploy an expert which has otherwise been planned for deployment as per the
approved rolling deployment schedule, for the reasons attributable to the Consultant, the remuneration for the non-
deployed person shall not be paid for the period of non-deployment and a recovery equivalent to 20% of the
remuneration of the non-deployed expert for non- deployment period shall be made.

The notice period for each firm varies and in certain cases, this may result in unavoidable delays in the
deployment of some Key Personnel. 
 
Hence, request to consider waiving the provision for recovery equivalent to 20% of the remuneration of
the non-deployed expert for the period of nondeployment. 

No change in Tender
Conditions. 

62
NIT Page No.15-
16

1.1.3.2 A
Minimum eligibility 

criteria/Work experience

Tenderer’s(either a single entity/ JV/ Consortium) will be qualified only if they have successfully completed similar
work(s), during last seven (07) years ending last day of the month previous to the month of tender submission as given
below 

We would like to bring to your kindly notice that Metro and RRTS projects take a long time to
finish—often 5 to 8 years from the first design until the trains are actually running. 

We request the Employer to amend the eligibility period for successfully completed similar works from
the last seven (07) years to the last ten (10) years.

Expanding the window to 10 years will allow a wider pool of experienced international and national
consultants to participate, ensuring more competitive bids for NMRC.

No change in Tender
Conditions. 

63
NIT Page No.15-
16

1.1.3.2 A(a)

Minimum eligibility 
criteria/Work 

experience/Mandatory 
Eligible Works

Similar work: “General/Project consultancy works pertaining to Elevated/ Underground in MRTS/ RRTS project involving
the work of preliminary /detailed designs, framing specifications, procurement assistance, drawing up contract
documents, checking designs, project management and supervision including inspection, safety and quality, testing and
commissioning. The works shall include both Civil and System.

Firms that have successfully managed High-Speed Rail projects have already handled very strict safety 
and quality standards, which are exactly what is needed for this contract. The High-Speed projects use
the same type of complex bridges (viaducts), tunnels, and signaling systems as Metro (MRTS) or
RRTS projects.

We request the Employer to include High-Speed Rail (HSR) projects within the definition of "Similar
Work."

Including High Speed Projects allows more world-class consultants to bid, ensuring NMRC gets the
best possible expertise

No change in Tender
Conditions. 

64 GCC Page 9 8 (d)
Replacement or Removal in 

Personnel 

d. If the key personnel are required to be replaced on the instructions of the Employer,or on its own by the consultant at
the time of initial deployment or the key personnel are replaced by the consultant after initial deployment (including the
key personnelfor whom CV were not required to be submitted along with the proposal), for the reasons other than death,
prolonged illness requiring change of physical location which shall be duly certified by a medical practitioner registered
with Government Authority, remuneration to the key personnel will be reduced by 5% for each replacement. This
reduction shall not be applicable if the replacement is asked by NMRC but if replacement is required due to misconduct,
fraud, non-performance then reduction in renumeration is applicable . However in case replacement of the key
personnel’s happens more than 10% every year, there will be penalty of 0.25% of overall man months payable to the
GC

We would like to bring to your kind notice that the metro and railway sector has a limited number of
qualified experts. Finding and retaining specific talent is a challenge across the industry. The Employee
resignations for better career prospects are external factors beyond the Consultant’s control.

The Consultant is already obligated to provide equivalent or better qualifications for any replacement to
ensure no impact on project quality or timelines. 
Penalizing the entire contract value for standard industry attrition is overly punitive and may affect the
overall commercial viability of the project. 
We request the removal of the 5% remuneration reduction for replacements due to resignation/better
opportunities, provided the consultant provides an equal or superior replacement approved by NMRC. 
We also request the deletion or significant relaxation of the 0.25% penalty on overall man-months

No change in Tender
Conditions. 

65 IIT Page No 15 C 18
Tender Security/ Earnest 
Money Deposite (EMD)

In case of JV/Consortium the bid security shall be in the name of JV/Consortium and not the individual member(s).
However, there may be more than one BGs, but all must be in the name of the JV/Consortium

We would like to bring to your kind notice that the Banks have extensive internal compliance
requirements for issuing financial instruments in the name of an unincorporated Joint Venture, which is
a highly time-consuming process.

We request that the Tender Security/EMD be allowed to be submitted by the Lead Partner or any
constituent member of the JV in their own name on behalf of the JV/Consortium.

Allowing individual members to submit the security ensures that qualified bidders are not excluded due
to banking procedural delays.

Refer Addendum-2.

6.0 -ARX India Private Ltd
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S.No Section Clause No. Name of the Clause Description of Clause Bidder’s Query Reply

Contract NGNEGC : General Consultant (GC) for Elevated Sections of Extension Projects of Aqua Line from  Depot Station to Boraki (2.6 km) & Noida Sec-142 to Botanical Garden  (12.513 km) including augmentation of existing depot and RSS works

Tender No - NMRC/Projects/NGNEGC/2026/454

REPLY TO PRE-BID QUERIES 

66 IIT Page no 31
5 Marking and 

Scoring Table -1 sl 
no 2.1  

Consultancy Organization 
and firms experience 

Length of One large GC/ PMC elevated/underground MRTS/RRTS projects completed in past 7 years (single contract),
Max Marks – 100 marks

In General Consultancy (GC) and Project Management (PMC) roles, all JV partners are integrally
involved in the technical oversight and management of the entire project length, regardless of their
financial stake.

The successful commissioning and operation of a metro line (CMRS certification) is a collective
achievement of the JV. The expertise gained in managing a 10+ km section is not "proportional" to a
share but is a comprehensive experience of the full system.

We understand that if a Consultant has participated in a project as a JV/Consortium partner, the entire
length of the operational metro line (e.g., >10 km) should be considered for scoring, irrespective of the
Consultant’s percentage share in that JV.

No change in Tender
Conditions. 

67 IIT Page no 31
5 Marking and 

Scoring Table -1 sl 
no 2.2  

Consultancy Organization 
and firms experience 

GC/ PMC MRTS/RRTS projects completed in last 7 years / (fee more than 32 INR crores) will be escalated to the date
31.03.2026 (Numbers) Max Marks – 100 marks

In the metro and rail sector, it is standard bidding practice to consider projects that have achieved
significant financial progress (typically 70% or more) as valid experience for scoring.

We request the Employer to consider "Substantially Completed" projects for marking and scoring.
Substantial completion should be defined as a project where at least 70% of the total consultancy fee
has been received by the Consultant.

No change in Tender
Conditions. 

68 NIT Page No.6 1.1.3.1 (II) (a) Eligible applicant 

(ii) (a) A non-Indian bidder (not restricted as defined in clause 1.1.3.1 (x), below) is permitted to tender only in a joint
venture or consortium arrangement with Indian Contractor or their wholly owned Indian subsidiary registered in India
under Companies Act-2013. In such JV/Consortium, Indian Contractor/ Indian Subsidiary (owned by foreign bidder) shall
have minimum 74% participation and non-Indian bidder shall have maximum 26% participation

The establishment of 100% Indian subsidiaries by global firms represents a significant commitment to
India's long-term infrastructure goals. By allowing these local entities to leverage their parent
company’s global credentials, the Employer encourages permanent technical investment and a stable
local presence. This approach ensures that world-class expertise is delivered through a dedicated
Indian organization, supporting the 'Make in India' initiative while maintaining high standards of project
execution.
We request that a 100% Indian Subsidiary of a foreign company be permitted to bid by using the
technical and financial credentials of its Parent Company, provided a formal Parent Company
Guarantee (PCG) or undertaking is submitted
The establishment of 100% Indian subsidiaries by global firms represents a significant commitment to
India's long-term infrastructure goals. By allowing these local entities to leverage their parent
company’s global credentials, the Employer encourages permanent technical investment and a stable
local presence. This approach ensures that world-class expertise is delivered through a dedicated
Indian organization, supporting the 'Make in India' initiative while maintaining high standards of project
execution.
We request that a 100% Indian Subsidiary of a foreign company be permitted to bid by using the
technical and financial credentials of its Parent Company, provided a formal Parent Company
Guarantee (PCG) or undertaking is submitted.
A Parent Company Guarantee ensures that the parent organization remains legally and technically
responsible for the project's success, providing NMRC the same level of security as a JV. 
This model is already standard practice with other major PSU clients such as RVNL. The extract of
RVNL tender document is as follows:
“Eligibility and Qualification Criteria”
Only firms that are registered or incorporated in India are eligible to compete. A subsidiary company, 

No change in Tender
Conditions. 

69 NIT Page No.6 1.1.3.1 (II) (a) Eligible applicant 

(ii) (a) A non-Indian bidder (not restricted as defined in clause 1.1.3.1 (x), below) is permitted to tender only in a joint
venture or consortium arrangement with Indian Contractor or their wholly owned Indian subsidiary registered in India
under Companies Act-2013. In such JV/Consortium, Indian Contractor/ Indian Subsidiary (owned by foreign bidder) shall
have minimum 74% participation and non-Indian bidder shall have maximum 26% participation

We request the Employer to remove the fixed 74%/26% participation split. Instead, allow flexible
participation percentages among members, provided that the Indian Lead Partner maintains 48% and
other partners meet the substantial/non-substantial minimums (26% or 20%) as per the RFP.

Refer Addendum-2.

70 GCC Page no 14 23 Payment to the Consultant

NMRC shall pay the Price to the GC for actual engagement of expert on monthly basis for the performance of services
as described in Volume 4 (Financial Packages) of tender documents, Unless the SCC provides for the price adjustment
of the remuneration rates, the remuneration shall be fixed for the duration of the Contract. In case the Consultant does
not deploy an expert which has otherwise been planned for deployment as per the approved rolling deployment
schedule, for the reasons attributable to the Consultant, the remuneration for the non-deployed person shall not be paid
for the period of non-deployment and a recovery equivalent to 20% of the remuneration of the non-deployed expert for
non- deployment period shall be made

We understand the intent behind ensuring full deployment, the current 20% recovery penalty is quite
high given the limited pool of metro experts globally. We will ensure that any temporary gaps in
deployment are managed internally so that work progress remains unaffected. 

We request the Employer to remove or relax this criteria by either: 
 •Reducing the recovery amount from 20% to 5%; or
 •Allowing a 30-day grace period for replacements before any penalty is applied. 

This would create a more balanced financial structure while still ensuring the Consultant is incentivized
to maintain a full team

No change in Tender
Conditions. 

71 FOT  Page no 22
Appendix- 12 /Sl No 

10
Financial DATA Annual turnover (from General consultancy/project management work for Metro/RRTS/Railway)

We respectfully submit that for large, multi-disciplinary consulting firms, isolating audited turnover
specifically for the Metro, RRTS, and Railway sectors over a five-year period is an exceptionally
complex administrative task. 

The total consultancy revenue is widely regarded as the most reliable indicator of a firm’s overall
financial stability and its capacity to manage large-scale resource requirements. Furthermore,
evaluating 'Consultancy Turnover' based on total revenue is the standard practice in most major Indian
Metro and infrastructure tenders. 

We therefore request the Employer to consider the average annual turnover from consultancy services
to ensure a fair and comprehensive assessment of financial standing. 

No change in Tender
Conditions. 

72 NIT Page 4 1.1.2 Key detail 
Last Date & Time of 
Submission of Bids 28.05.2026 at 17:00 Hrs

Extension of time of 3 weeks after the reply of pre-bid queries Refer Addendum-2.

7.0 -Aarvee Engineering Consultants Limited
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S.No Section Clause No. Name of the Clause Description of Clause Bidder’s Query Reply

Contract NGNEGC : General Consultant (GC) for Elevated Sections of Extension Projects of Aqua Line from  Depot Station to Boraki (2.6 km) & Noida Sec-142 to Botanical Garden  (12.513 km) including augmentation of existing depot and RSS works

Tender No - NMRC/Projects/NGNEGC/2026/454

REPLY TO PRE-BID QUERIES 

73 FOT  Page no 7
Appendix- 1 sl.no iv 

& vi
Requirement under 

Conditions. of contracts

 iv. The whole of the scope of work has to be completed within 48 months 
vi. Duration of Liability shall be a period of 24 months reckoned from 'the date of completion as mentioned in the
completion certificate' OR 'the date on which all the stations/structures /buildings on the section/corridor are put to use
for fare paying public and E&M systems are tested and put to use' whichever is later

We understand that the project duration will be initially for 48 months for completion of the work there
after Defect Liability period will be for next 24 months. The performance security shall be valid for
another 6 months beyond the defect liability period.

Project duration from commencement date = 48+24 = 72 months Kindly confirm our understanding

Duration of Liability shall be
as per tender conditions. No
change in tender conditions.

74 NIT Page 4 1.1.2 Key detail Earnest Money Deposit (EMD)/Tender Security 

75 IIT Page No 15 C 18
Tender Security/ Earnest 
Money Deposite (EMD)

In case of JV/Consortium the bid security shall be in the name of JV/Consortium and not the individual member(s).
However, there may be more than one BGs, but all must be in the name of the JV/Consortium

76 IIT Page no 27 F 5/(5.1) Performance Security

F5.1 The Performance Security will be 5% of the Contract Price. The Performance Security shall be furnished to the
Employer within 30 (thirty) days of receipt of the Letter of Acceptance/Award.

The required Performance Security for the sum mentioned above may be submitted in any one of the following forms:

a) Bank draft/Demand Draft/RTGS/NEFT in favour of “Noida Metro Rail Corporation Ltd.”, payable at “Noida/ Greater
Noida/ Delhi” from a Scheduled Commercial Bank based in India, or

b) Irrevocable bank guarantee in the prescribed format, given in Contract Forms (Volume-2), issued by a Scheduled
Commercial Bank based in India or from a branch in India of a Scheduled foreign bank

The RFP currently allows only cash or Bank Guarantee as acceptable forms of Performance Security.

Considering that this project requires a Performance Security of 5% i.e., amount of ₹ 3,77,80,000 (as
per the advertised value of tender), Insurance Surety Bonds (ISB) can be a more efficient and cost-
effective option compared to cash or bank guarantees.

We request the Authority to kindly allow the use of Insurance Surety Bonds (ISB) as an additional
option for bid security.

In support of this request, we have attached Annexure–03, which is the Office Memorandum issued by
the Ministry of Finance, Department of Financial Services, endorsing the use of Insurance Surety
Bonds

No change in Tender
Conditions. 

77
NIT Page No.15-
16

1.1.3.2 A(a)

Minimum eligibility 
criteria/Work 

experience/Mandatory 
Eligible Works

Similar work: “General/Project consultancy works pertaining to Elevated/ Underground in MRTS/ RRTS project involving
the work of preliminary /detailed designs, framing specifications, procurement assistance, drawing up contract
documents, checking designs, project management and supervision including inspection, safety and quality, testing and
commissioning. The works shall include both Civil and System.

In the similar work definition, it is observed that project Management and supervision is mentioned and
there may not such projects which has both management and supervision works.

We request the authority to rewrite it as Management or supervision instead of Management and
supervision as below:

Similar Work: “General/Project consultancy works pertaining to Elevated/ Underground in MRTS/
RRTS project involving the work of preliminary /detailed designs, framing specifications, procurement
assistance, drawing up contract documents, checking designs, project management or supervision
including inspection, safety and quality, testing and commissioning. The works shall include both Civil
and System

No change in Tender
Conditions. 

78 IIT Page no 44
5 Marking and 

Scoring Table -3 
Note sl no 6  

Qualifications, experience 
and competence of the key 

staff to be deployed for 
assignment 

Key Expert with a minimum required experience of 20 years shall not be more than 70 years of age at the time of
deployment, and other Key Experts shall not be more than 50 years of age at the time of deployment

The current specifies that the Key Expert with a minimum of 20 years’ experience shall not be more
than 70 years of age at the time of deployment and Other Key Experts shall not be more than 50 years
of age at the time of deployment.

In practice, the chief or senior positions require personnel who possess exceptional expertise and
command over the work to guide remaining experts and the entire work, for this retired Indian Railways
personnels possess such relevant expertise. However, the present age limit of 50 years for other Key
Experts creates a conflict, as it excludes highly qualified professionals who remain active and capable
well beyond this threshold (considering the retirement age of 60 yrs).

Also, in most of the similar GC/PMS projects, the age limit for other Key Experts has been set at 65
years, which allows for inclusion of experienced personnel while ensuring effective performance.

Accordingly, we kindly request the authority that the age criteria be relaxed to 65 years for other Key
Experts.
This adjustment will align the criteria with industry practice and enable bidders to propose the most
competent experts for successful project delivery.

Refer Addendum-2.

79 IIT Page no 36
5 Marking and 

Scoring Table -3 sl 
no 1

Qualifications, experience 
and competence of the key 

staff to be deployed for 
assignment 

1: Project Director:
 •15 years or above of relevant experience – 22
 •20 years or above of relevant experience - 24

80 IIT Page no 40
5 Marking and 

Scoring Table -3 sl 
no 28

Qualifications, experience 
and competence of the key 

staff to be deployed for 
assignment 

28: Sr. Rolling Stock expert (Electrical):
 •2 years or above of relevant experience – 20
 •5 years or above of relevant experience - 22

The RFP currently allows only cash as acceptable forms of Earnest Money Deposit of INR 75,56,000/-
which is payable through RTGS/NEFT.

For the Project Director position, the minimum required relevant experience is mentioned as 10 years,
but the evaluation marking begins from 15 years.
Also, for Sr. Rolling Stock Expert (Electrical) position the minimum required relevant experience is
mentioned as 7 years, but the evaluation marking begins from 2 years.

This marking criteria appears to be inconsistent when compared to other positions and this might be a
typo error. Our understanding is that the marking scheme should align with the minimum required
experience mentioned in the eligibility criteria as like remaining positions.

Refer Addendum-2.

Refer Addendum-1.
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S.No Section Clause No. Name of the Clause Description of Clause Bidder’s Query Reply

Contract NGNEGC : General Consultant (GC) for Elevated Sections of Extension Projects of Aqua Line from  Depot Station to Boraki (2.6 km) & Noida Sec-142 to Botanical Garden  (12.513 km) including augmentation of existing depot and RSS works

Tender No - NMRC/Projects/NGNEGC/2026/454

REPLY TO PRE-BID QUERIES 

81 IIT Page no 44
5 Marking and 

Scoring Table -3 
Note sl no 9  

Qualifications, experience 
and competence of the key 

staff to be deployed for 
assignment 

9. As a Conditions. to such substitution/replacement, If the key personnel are required to be replaced on the instructions
of the Employer, or on its own by the consultant at the time of initial deployment or the key personnel are replaced by
the consultant after initial deployment (including the key personnel for whom CV were not required to be submitted along
with the proposal), for the reasons other than death, prolonged illness requiring change of physical location which shall
be duly certified by a medical practitioner registered with Government Authority, remuneration to the key personnel will
be reduced by 5% for each replacement. This reduction shall not be applicable if the replacement is asked by NMRC but
if replacement is required due to personnel misconduct, fraud, non-performance then reduction in renumeration is
applicable. However, in case replacement of the key personnel’s happens more than 10% every year, there will be
penalty of 0.25% of overall man months payable to the GC.

The current clause stipulates a 5% reduction in remuneration for each replacement of key experts. This
is excessively high and creates an undue burden on bidders. Key experts cannot be contractually
bound by bidders or clients to remain throughout the project duration, and it is neither appropriate nor
feasible to forcefully retain personnel. Penalizing bidders for circumstances beyond their control, such
as personal reasons, relocation, or resignation of key experts is inequitable.

While bidders make genuine efforts to retain key experts, doing so often incurs additional costs, further
eroding competitiveness. Moreover, requiring replacements with equal or higher
qualifications/experience within the same budget is impractical. In reality, key experts generally remain
committed to projects, but unavoidable personal circumstances may necessitate their departure.
Punishing bidders in such cases undermines fairness and project viability.

Request for Amendment: In light of the above, we respectfully request the Authority to kindly consider
one of the following alternatives:
 •Remove 5% deduction: Eliminate the remuneration reduction clause for replacements.

• Relax criteria for 50% replacements: Allow up to 50% of key personnel replacements without any
deduction in remuneration.
• Graduated reduction approach (Railways PMC/GC works): Permit up to 40% replacements with no
reduction. For replacements above 40% and up to 65%, apply a 2.5% reduction, and beyond 65%,
apply a 5% reduction. Exceptions should apply in cases of incapacity, death, or reasons beyond the
contractor’s
reasonable control.

No change in Tender
Conditions. 

82 FOT  Page no 16
Appendix- 6 /Note 

Sl.No 5
Details of Key Personnel to 

be deployed 
For specified field of specialization, position of key personnel must have at least previous experience in the field of
providing GC/PMC in Metro elevated Stations for the years mentioned in Table-3 of Annexure-01 of ITT.

The clause refers to “specified fields of specialization” and “positions of key personnel” but does not
clearly define which fields or positions are covered under this requirement, as it is specifically
mentioned about Metro elevated stations. This creates ambiguity in interpretation and application of the
criteria.

We respectfully submit that the minimum relevant criteria for key personnel should be broadened to
include experience in Metro/MRTS/RRTS/Railway projects.this requirement applies. Also, we request
to Consider Railway/MRTS/RRTS, GC/PMC experience as relevant and acceptable, along with Metro
experience, for meeting the criteria.Accordingly, we request the Authority to kindly Specify fields of
specialization and confirm applicable positions of key personnel to which

Refer Addendum-1.

83 GCC Page 9 9 Working Hours and Leave

Working hour as applicable to the NMRC employees will be applicable to Consultants also. No leave will be allowed as
the payment is on man month basis. The rate thereof and total cost on this account has to be included in the financial
proposal.). GC can avail holidays on Sundays and Gazetted holidays (January 26th, Holi Festival, August 15th, October
2nd, December 25th and Diwali Day). However all Saturdays shall be working days for GC. The roster of field staff shall
be drawn in such a way that at least one forth of field staff are available on Sundays also. Such staff can be given
weekly off on some other week days. No overtime or compensatory holidays is applicable to GC staff. GC will attend the
works even in the night/ Holidays if required. No additional payment by NMRC on this account will be made.

As per GCC Clause 9 of the RFP, consultants are required to follow NMRC working hours without
entitlement to leave, overtime, or compensatory benefits, and if required they must work on Saturdays,
nights, and holidays, without additional payment. Although Sundays and gazetted holidays are
nominally allowed, staffing requirements further reduce rest opportunities.

In practice, this structure is discouraging key experts & other staff, who increasingly prioritize work-life
balance and compliance with labour laws. Many professionals are opting for projects offering weekly
offs, overtime pay, or compensatory leave, leading to difficulty in retaining talent.

We therefore request the Authority to kindly revise the clause to allow:
 •Weekly offs aligned with industry practice as per NMRC (5 day week)
 •Compensatory leave for night/holiday work.
 •Overtime compensation in line with prevailing labour standards.

Such measures will ensure compliance, improve retention, and attract top-tier consultants, ultimately
benefiting NMRC projects.

No change in Tender
Conditions. 

84
Pricing Document
Page No 2.

Subhead F
BOQ -Office furniture and 

equipment for 
accommodation

Subhead F- Office furniture and equipment for accommodation

While the list of items is provided, and to provide a quote/rate any technical specifications are not
observed. In the absence of defined specifications (e.g., processor type for laptops/desktops, capacity
for servers, features for EPBX, bandwidth for internet lease line, etc.), it is not possible to provide
accurate and competitive pricing.

Additionally, the requirement for “Misc Computer AMC / Software” is unclear on the exact requirement.
The specific software packages to be supplied or maintained have not been identified, making it
difficult to estimate costs.

We respectfully request the Authority to kindly Provide a detailed specifications for each listed item
under Subhead F to enable accurate rate quoting.
Also, we request the authority to kindly Clarify on software requirements by specifying the exact
software packages (e.g., operating systems, office productivity suites, design software, project
management tools, etc.) under “Misc Computer AMC / Software.”

All requirements /
specifications shall be as per
the GC for the completion of
scope of work.
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S.No Section Clause No. Name of the Clause Description of Clause Bidder’s Query Reply

Contract NGNEGC : General Consultant (GC) for Elevated Sections of Extension Projects of Aqua Line from  Depot Station to Boraki (2.6 km) & Noida Sec-142 to Botanical Garden  (12.513 km) including augmentation of existing depot and RSS works

Tender No - NMRC/Projects/NGNEGC/2026/454

REPLY TO PRE-BID QUERIES 

85 NIT Page No 16
1.1.3.2 A (a) Notes 

€

Minimum eligibility 
criteria/Work 

experience/Mandatory 
Eligible Works

e. For completed works, value of work done shall be updated to last day of the month previous to the month of tender
submission price level assuming 5% inflation for Indian Rupees every year and 2% for foreign currency portions per
year. The exchange rate of foreign currency shall be applicable 30 days before the submission date of tender and
source of currency consideration may be mentioned.

It is observed that the completed works in foreign currency will be evaluated using exchange rates
applicable 30 days before tender submission, with 2% annual escalation. Given the recent significant
fluctuations in foreign currency values, this approach places bidders at a disadvantage and does not
accurately reflect project timelines. applicable as on date of project completion and source of currency
consideration may be mentioned.
This ensures a fair and balanced calculation, aligns with actual project timelines, and avoids undue
inflationary impact from currency fluctuations, thereby promoting equitable evaluation of bids.

We respectfully request the Authority to kindly consider the clause as follows:
Notes: e. For completed works, value of work done shall be updated to last day of the month previous
to the month of tender submission price level assuming 5% inflation for Indian Rupees every year and
2% for foreign currency portions per year. The exchange rate of foreign currency shall be applicable as
on date of project completion and source of currency consideration may be mentioned.
This ensures a fair and balanced calculation, aligns with actual project timelines, and avoids undue
inflationary impact from currency fluctuations, thereby promoting equitable evaluation of bids.

No change in Tender
Conditions. 

86 IIT Page no 44
5 Marking and 

Scoring Table -3 
Note sl no 1 & 5  

Qualifications, experience 
and competence of the key 

staff to be deployed for 
assignment 

Note:

1. The Key Positions identified in the shaded rows of Table-3 of the Instructions to Tenderers (ITT) shall be subject to
evaluation. Notwithstanding the evaluation criteria, the Consultant shall be obligated to deploy all Key Staff as specified
in Volume-04: Pricing Document, in strict accordance with the qualifications and experience requirements set forth in
Table-3 of the ITT

5. CV’s are to be submitted as per the position given above.

We understand that, at this bidding stage, only the CVs of the Key Personnel required for evaluation
which are represented in shaded row in the table 3 of Annexure-01 of ITT are to be submitted.
However, all positions listed in that table shall be available at the time of project commencement and
shall be deployed in accordance with the approved deployment schedule.

Kindly confirm whether our interpretation is correct.

No change in Tender
Conditions. 

87 IIT Page no 44
5 Marking and 

Scoring Table -3 
Note sl no 4

Qualifications, experience 
and competence of the key 

staff to be deployed for 
assignment 

4. Relevant Experience for Civil and Systems positions would be experience in metro rail projects/MRTS/RRTS/Railway
at same or one level below.

We request for clarification/elaboration of the point 4, in view of what is meant by Relevant Experience
at same or one level below.

How to understand this clause and what is the exact requirement and its impact on the evaluation
criteria.

We request clarification and elaboration on the interpretation of the phrase “Relevant Experience at
same or one level below.” especially “same level” experience & “one level below”.

Refer Addendum-2.

88 IIT Page no 31
5 Marking and 

Scoring Table -1 sl 
no 2.2  

Consultancy Organization 
and firms experience 

GC/ PMC MRTS/RRTS projects completed in last 7 years / (fee more than 32 INR crores) will be escalated to the date
31.03.2026 (Numbers) Max Marks – 100 marks

The Current Criteria in 2.2 in Table 1 of 5. Marking and scoring system is requiring projects of value
more than 32 Crores which is 42.35% of the advertised value (75.56 Crores). Here in reference to
railway tenders with similar criteria, which access the bidder’s strength in no. of such projects states a
requirement of 30% of the advertised value. Hence, in the same way, we are requesting for relaxation
of criteria to the same level i.e. ~22 Crs.
Hence, we kindly request that the qualification criteria under Clause 2.2 be relaxed to align with the
railway project precedent, i.e., setting the threshold at ~INR 22 crores (30% of the advertised value)
instead of INR 32 crores. This adjustment would ensure consistency across comparable projects,
broaden competition, and allow qualified bidders with relevant experience to participate meaningfully.

In support of this request, we have attached Annexure–02, which is eligibility criteria reg. Relevant
Experience of the Bidder.

Refer Addendum-2.

89 NIT Page 15 Clause 1.1.3.2.A

Minimum eligibility 
criteria/Work 

experience/Mandatory 
Eligible work 

Tenderer’s (either a single entity/ JV/ Consortium) will be qualified only if they have successfully completed similar
work(s), during last seven (07) years ending last day of the month previous to the month of tender submission as given
below:

 a)Mandatory Eligible Works

i. Should have Satisfactorily Completed similar consultancy work for minimum amount received towards the same shall
be INR 60.45 Crore in one Contract.
Or
ii. Should have Satisfactorily Completed similar consultancy work for Minimum amount received towards the same shall
be INR 37.78 Crore in two different contracts each.
Or
iii. Should have Satisfactory Completed similar consultancy work for Minimum amount received towards the same shall
be INR 30.22 Crore in three different contracts each.

Similar work: “General/Project consultancy works pertaining to Elevated/ Underground in MRTS/ RRTS project involving
the work of preliminary /detailed designs, framing specifications, procurement assistance, drawing up contract
documents, checking designs, project management and supervision including inspection, safety and quality, testing
and commissioning. The works shall include both Civil and System.

The current criterion is restrictive for wholly Indian consultants as Metro projects are relatively new in
India as compared to rest of the world most of the projects being executed by Indian consultants are
substantially completed.
As per standard industry practice, in addition to completed projects, substantially completed projects
are also considered under the minimum eligibility and evaluation criteria. This approach ensures
equitable consideration for both categories and encourages wider participation, as projects of such
large value are often not fully completed due to various practical reasons but have achieved substantial
completion.

Therefore, we request the client to amend the clause as mentioned below:

Tenderer’s (either a single entity/ JV/ Consortium) will be qualified only if they have successfully
completed / substantially completed similar work(s), during last seven (07) years ending last day of the
month previous to the month of tender submission as given below:

 a)Mandatory Eligible Works

i. Should have Satisfactorily Completed / substantially completed similar consultancy work for
minimum amount received towards the same shall be INR 60.45 Crore in one Contract.
Or
ii. Should have Satisfactorily Completed / substantially completed similar consultancy work for
Minimum amount received towards the same shall be INR 37.78 Crore in two different contracts each.
Or
iii. Should have Satisfactory Completed / substantially completed similar consultancy work for
Minimum amount received towards the same shall be INR 30.22 Crore in three different contracts 

No change in Tender
Conditions. 

8.0 - Consulting Engineers Group Ltd.- CEG
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S.No Section Clause No. Name of the Clause Description of Clause Bidder’s Query Reply

Contract NGNEGC : General Consultant (GC) for Elevated Sections of Extension Projects of Aqua Line from  Depot Station to Boraki (2.6 km) & Noida Sec-142 to Botanical Garden  (12.513 km) including augmentation of existing depot and RSS works

Tender No - NMRC/Projects/NGNEGC/2026/454

REPLY TO PRE-BID QUERIES 

90 NIT Page 16
Clause 1.1.3.2.A. 

(a) 

Minimum eligibility 
criteria/Work 

experience/Mandatory 
Eligible work 

iv. In addition to above, tenderer as a single entity or any substantial member of JV/Consortium shall also have the
experience of general consultancy/PMC of MRTS/ RRTS project of at least 6.1 km of Viaduct including stations in the
above qualifying similar work or any other work(s)

We request the client to reduce the requirement of length from 40% to 35% of the subject Project
length and amend the clause as:

“iv. In addition to above, tenderer as a single entity or any substantial member of JV/Consortium shall
also have the experience of general consultancy/PMC of MRTS/ RRTS project of at least 5.4 km of
Viaduct including stations in the above qualifying similar work or any other work(s)”

No change in Tender
Conditions. 

91  NIT Page 18 Clause 1.1.3.2.B Financial Standing 

iii. T3 - Net Worth: Net Worth of tenderer during last audited financial year ending on 31st March 2025 should be > INR
3.78 Cr. In Case of JV- Net worth will be based on the percentage participation of each Member. Example: Let Member-
1 has percentage participation =M and Member-2 has = N. Let the Net worth of Member-1 is A and that of Member-2 is
B, then the Net worth of JV will be = (AM+BN)/100

If an applicant/JV partner / consortium member is a 100% Government-owned organization with
sovereign backing, its financial obligations are effectively supported by the respective Government.
Negative net worth in such cases may arise due to accounting adjustments or policy-driven financial
structuring and does not reflect financial incapacity. Therefore, it is requested that the net worth criteria
may not be applied to wholly government-owned entities, or alternatively, such entities may be
considered eligible based on government ownership and operational track record.
Similar clause has been allowed under previous metro tenders too. A few of the references
are attached at Annexure-1 below.

No change in Tender
Conditions. 

92  NIT Page 18 Clause 1.1.3.2.B Financial Standing 
T4-Annual Turnover: The average annual turnover from consultancy works of last five Audited financial years ending on
31st March, 2025 should be > INR 15.11 Crores

93 FOT Page  22 Appendix - 12 Fianacial Data Annual turnover (from General consultancy/project management work for Metro/RRTS/Railway)

94 ITT Page 15 C 18.1 Preperation of tender 

C18. Tender Security/ Earnest Money Deposite (EMD)
C18.1 The Tenderer shall submit with his Tender a Tender Security for the sum mentioned in NIT in any one of the
following forms:

(a) Demand Draft / Pay Order / Bank Draft/ NEFT/ RTGS in favour of Noida Metro Rail Corporation Ltd. payable at
Noida, Greater Nodia or New Delhi from a Scheduled Commercial bank based in India.

Any deviation in Bid security with regard to amount, validity and format shall be considered as material deviation and bid
shall be dealt accordingly.
In case of JV/Consortium the bid security shall be in the name of JV/Consortium and not the individual member(s).
However, there may be more than one BGs, but all must be in the name of the JV/Consortium.

The Tender Security amount for the subject project is substantially high. In line with prevailing
procurement practices adopted by various Government Departments, Multilateral Funding Agencies,
and Public Sector Organizations, provision for submission of Tender Security in the form of Bank
Guarantee (BG) / e-BG is generally permitted for projects involving large-value Bid Securities, as it
facilitates wider participation and reduces financial burden on bidders without compromising the
security of the Employer.

Accordingly, we request you to kindly allow submission of Tender Security in the form of BG/e-BG and
share the prescribed format for the same.

Further, in case of a JV/Consortium, it is requested that any of the Member should be allowed to
submit the BG on behalf of the JV/Consortium. This too is a standard industry and procurement
practice followed in similar tenders.

Refer Addendum-2.

95
IIT page 36 R to
43

5 Marking and 
Scoring annexure 1 

Table -3 

Qualifications, experience 
and competence of the key 

staff to be deployed for 
assignment 

(Evaluation of Key Experts)

It is observed that, the number of years of relevant experience required for obtaining full marks is
almost equivalent to the total experience required after the minimum qualification. Practically, it is
difficult for an expert to have worked throughout his/her entire professional career on only similar
projects of Metro Rail//MRTS/RRTS/Railway.

Such criteria are highly restrictive and may unnecessarily limit participation of otherwise qualified and
experienced professionals having substantial MRTS/Infrastructure consultancy experience across
diversified assignments.

Therefore, it is requested that full marks may kindly be awarded to experts meeting the prescribed
minimum relevant experience criteria and the distribution of marks to be updated accordingly.

Rationalization of the marking criteria shall ensure fair evaluation, wider competition, uniform
interpretation among bidders, and participation of competent experts without compromising the quality
requirements of the project.

No change in Tender
Conditions. 

96
IIT page 36 R to
43

5 Marking and 
Scoring annexure 1 

Table -3 

Qualifications, experience 
and competence of the key 

staff to be deployed for 
assignment 

Requirement of mandatory M.Tech / Masters / PG qualification for various positions

For all positions where M.Tech / Masters / PG qualification has been made mandatory, it is requested
that the required professional experience may kindly be considered from the date of obtaining
Bachelor’s Degree instead of post PG qualification.
In engineering consultancy practice and in most Metro/Railway consultancy tenders, professional
experience is generally counted after acquisition of the basic qualifying engineering degree, since
engineers are engaged in relevant assignments immediately after graduation while higher
qualifications are often pursued in parallel or during service. Restricting experience calculation post PG
qualification unnecessarily limits availability of
experienced professionals despite substantial relevant project exposure

No change in Tender
Conditions. 

97 IIT page 39
5 Marking and 

Scoring annexure 1 
Table -3 

Qualifications, experience 
and competence of the key 

staff to be deployed for 
assignment 

Minimum Qualification requirement for Sr. Illumination, Lifts, Escalator & Fire Expert - Graduation in Electrical /
Mechanical

It is requested that Degree in Electronics & Communication Engineering (E&C/ECE) may also kindly be
considered as an eligible qualification for the position of Sr. Illumination, Lifts, Escalator & Fire Expert.
In Metro/Railway systems projects, E&C engineers routinely handle integrated electrical and system
interfaces including illumination systems, SCADA coordination, fire alarm integration, lifts/escalators
controls, communication interfaces and associated system engineering functions.
Similar eligibility provisions have been adopted in various Metro Rail consultancy tenders to enhance
availability of suitable domain experts.

No change in Tender
Conditions. 

As per “T-4” requirement, the bidder is required to demonstrate average annual turnover from
consultancy works. However, Appendix-12 seeks turnover specifically from GC/PMC works for
Metro/RRTS/Railway, which is generally not separately identifiable in audited financial
statements/annual reports, as no distinct accounting head is maintained for such segregation.
Therefore, it is requested that Appendix-12 may kindly be amended in line with T4 requirements to
consider turnover from overall consultancy works instead of only GC/PMC turnover for
Metro/RRTS/Railway projects.

No change in tender 
conditions 
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S.No Section Clause No. Name of the Clause Description of Clause Bidder’s Query Reply

Contract NGNEGC : General Consultant (GC) for Elevated Sections of Extension Projects of Aqua Line from  Depot Station to Boraki (2.6 km) & Noida Sec-142 to Botanical Garden  (12.513 km) including augmentation of existing depot and RSS works

Tender No - NMRC/Projects/NGNEGC/2026/454

REPLY TO PRE-BID QUERIES 

98 IIT page 39
5 Marking and 

Scoring annexure 1 
Table -3 

Qualifications, experience 
and competence of the key 

staff to be deployed for 
assignment 

Minimum Qualification requirement for Sr.Traction power expert - Graduation in Electrical

It is requested that Degree in Electronics & Communication Engineering (E&C/ECE) may also kindly be
considered eligible for all Traction-related positions.
In modern Metro systems, traction power, SCADA, signaling interfaces, auxiliary systems,
communication integration and control systems involve substantial overlap between
Electrical and Electronics disciplines. Many experienced professionals working in traction and system
integration roles in MRTS projects possess E&C backgrounds with extensive relevant project
experience.
Inclusion of E&C qualification shall increase competition and availability of competent
experts without affecting project requirements.

No change in Tender
Conditions. 

99
IIT page 36 R to
43

5 Marking and 
Scoring annexure 1 

Table -3 

Qualifications, experience 
and competence of the key 

staff to be deployed for 
assignment 

Positions shaded in the table
We understand that the positions shaded in the Table-3 are the Key-Expert positions and the
remaining positions are Non-Key expert positions. The support staff is separately defined under
Subhead B of Volume 4.

No change in Tender
Conditions. 

100 IIT page 44
5 Marking and 

Scoring annexure 1 
Table -3 /Note 4

Qualifications, experience 
and competence of the key 

staff to be deployed for 
assignment 

4. Relevant Experience for Civil and Systems positions would be experience in metro rail projects/MRTS/RRTS/Railway
at same or one level below

The present provision is highly restrictive, as experts typically gain experience across multiple hierarchy
levels during their professional careers. Therefore, we request the Client to kindly amend the clause as
follows:

“Relevant Experience for Civil and Systems positions would be experience in metro rail
projects/MRTS/RRTS/Railway, out of which at least 2 years should be at same or one level below.”

The proposed amendment would allow consideration of overall relevant MRTS/Railway experience
while still ensuring adequate exposure at the required level.

Refer Addendum-2.

101 IIT page 44
5 Marking and 

Scoring annexure 1 
Table -3 /Note 6

Qualifications, experience 
and competence of the key 

staff to be deployed for 
assignment 

Key Expert with minimum required experience of 20 years shall not be more than 70 years of age at the time of
deployment and other Key Experts shall not be more than 50 years of age at the time of deployment.”

It is requested that the maximum permissible age for all Key Experts may kindly be revised to 65 years,
extendable up to 70 years subject to continuous professional service and submission of medical fitness
certificate.

The present restriction of 50 years for several key experts is highly restrictive and may significantly limit
the availability of experienced metro professionals, especially considering the specialized nature of
MRTS consultancy assignments in India where highly experienced experts are limited in number.
Most Metro Rail / Railway consultancy tenders permit deployment of experts up to 65–70
years subject to medical fitness. Relaxation of the age criteria would facilitate participation of highly
experienced domain specialists while maintaining project quality and continuity.

Refer Addendum-2.

102 IIT page 45
5 Marking and 

Scoring annexure 1 
Table -3 /Note 10

Qualifications, experience 
and competence of the key 

staff to be deployed for 
assignment 

“The proposed key personnel are also required preferably to submit a service certificate issued by the Employer…”

It is requested that submission of employment/service certificates for proposed key experts at the bid
stage may kindly be relaxed, as collection of such documents for multiple experts within the tender
timeline is arduous and difficult.
Therefore, bidders may be permitted to submit only identity proof, educational qualification documents,
CVs, and undertakings at this stage. Suitable employment/service certificates and supporting
documents may instead be asked from the successful bidder after award of contract and prior to
deployment/approval of experts. This will facilitate
wider participation without affecting credential verification by the Employer.

No change in Tender
Conditions. 

103 GCC Page 13 23 Payment to consultant 

…In case the Consultant does not deploy an expert which has otherwise been planned for deployment as per the
approved rolling deployment schedule, for the reasons attributable to the Consultant, the remuneration for the non-
deployed person shall not be paid for the period of non-deployment and a recovery equivalent to 20% of the
remuneration of the non-deployed expert for non- deployment period shall be made

The current penalty of 20% is very high. Sometimes, delay may be caused due to reasons beyond
consultant’s reasonable control. Therefore, we request the client to relax this penalty to 5% and amend
the clause as:

“…In case the Consultant does not deploy an expert which has otherwise been planned for deployment
as per the approved rolling deployment schedule, for the reasons attributable to the Consultant, the
remuneration for the non-deployed person shall not be paid for the period of non-deployment and a
recovery equivalent to 5% of the remuneration of the non-deployed expert for non- deployment period
shall be made.”

No change in Tender
Conditions. 

104 GCC Page 13 23 Payment to consultant 
Payment terms
c. No payment shall be made in advance

Provision of mobilization advance is a standard practice in large consultancy assignments and would
assist the Consultant in mobilization of key personnel, establishment of project offices, deployment of
systems/software, and other initial project expenditures. The same would facilitate smooth
commencement of services without any additional financial implication to the Employer, as the
advance remains fully secured through a Bank Guarantee.

Therefore, we request the Client to kindly allow interest-free mobilization advance payment up to 5% of
the Contract Value against submission of an unConditions.al Bank Guarantee/e-Bank Guarantee of an
equivalent amount.

No change in Tender
Conditions. 

105 BOQ Excel Preamble of BOQ 

106
Pricing Document
Page No 2.

Preamble 

It is observed that the Preamble to BOQ in the uploaded Excel sheet differs from the Preamble
provided under Addendum-1. Further, additional provisions have been included at Sr. No. 5, 6, and 9 in 
the Excel sheet, which are not appearing in the Addendum-1 document.
We understand that the revised Preamble issued under Addendum-1 is the correct and applicable
version. Accordingly, it is requested that the Client may kindly update/correct the Preamble to BOQ in
the uploaded Excel sheet to maintain consistency between the
tender documents and avoid ambiguity during bid submission

Refer Addendum-1.
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S.No Section Clause No. Name of the Clause Description of Clause Bidder’s Query Reply

Contract NGNEGC : General Consultant (GC) for Elevated Sections of Extension Projects of Aqua Line from  Depot Station to Boraki (2.6 km) & Noida Sec-142 to Botanical Garden  (12.513 km) including augmentation of existing depot and RSS works

Tender No - NMRC/Projects/NGNEGC/2026/454

REPLY TO PRE-BID QUERIES 

107 General
We request the client to kindly share the Project DPR, Procurement plan, Implementation
plan and KMZ file of the alignment to help us during site visit and better understanding of the project.

Refer Clause A1 of ITT.

108

Participation by Subsidiary Company / Parent Company with credential of other Company. Applicant in the capacity of a
Subsidiary Company as a single entity is not permitted to use the credential of its Parent Company and/or its Sister
Subsidiary Company/ Companies unless the Applicant participates in tender as JV/Consortium with its Parent Company
and/or its Sister Subsidiary Company/ Companies as a member(s) in JV with minimum 26% participation each (as
substantial member) for such member(s).

We request you to reconsider the mandatory participation requirement of the Parent Company (26%
equity in a Joint Venture). You may please amend this clause to permit firms which are wholly owned
subsidiary of their parent company and to utilize the technical and financial credentials of its Parent
Company, provided that the Parent Company is duly incorporated, registered, and legally operating in
India. Kindly consider and confirm.

No change in Tender
Conditions. 

109 NIT page 10 1.1.2 Key Details:
EMD, Earnest Money Deposit /(EMD)/TenderSecurity INR 75,56,000/- (Rupees seventy five lakhs fifty six thousands
only) through RTGS/NEFT only payable in favour of Noida Metro Rail Corporation Limited

We hereby request you to kindly include a provision in the RFP granting exemption from the Earnest
Money Deposit (EMD) for firms registered as MSE, MSME (Udyam), in line with other Government
Organisations / PSUs, and allow EMD exemption for MSE, MSME consultants. Please confirm.

Refer Addendum-2.

110

Minimum Eligibility Criteria: Work Experience: Similar work: “General/Project consultancy works pertaining to
Elevated/ Underground in MRTS/ RRTS project involving the work of preliminary /detailed designs, framing
specifications, procurement assistance, drawing up contract documents, checking designs, project management and
supervision including inspection, safety and quality, testing and commissioning. The works shall include both Civil and
system.

We request you to also kindly consider High-Speed Rail & Semi High-Speed Rail Projects along with
MRTS/RRTS projects for evaluation purposes. kindly consider.

No change in Tender
Conditions. 

111 IIT Page no 31
5 Marking and 

Scoring Table -1 sl 
no 2.3 

Consultancy Organization 
and firms experience 

5. Marking and Scoring System 2.2. GC/ PMC MRTS/RRTS projects completed in last 7 years / (fee more than 32 INR
crores) will be escalated to the date 31.03.2025 (Numbers) Max Marks – 100 marks
2.3. Relevant elevated/underground MRTS/RRTS Projects (Cumulative Length) in last 7 years, Max Marks -50 marks
Credential of tender as single entity, any substantial member of JV or substantial member of JV together will be
considered for QCBS marking

May we request you to kindly allow the bidder to claim relevant project experience for parameters
such as consultancy fees, project length (Elevated/ Underground), and similar eligibility criteria, even in
cases where the bidder has executed the project as part of a Joint Venture. In such instances, 100%
weightage of the experience may kindly be considered, provided that the other JV partner is neither
participating independently nor claiming experience for the same project under this tender. Kindly
consider.

No change in Tender
Conditions. 

112
FOT Page 22
&24 

APPENDIX 12 Financial DATA

Form of Tender – Appendix 12 Financial DATA Notes: Attach copies of the audited balance sheets, including all related
notes, income statements for the last five audited financial years, as indicated above, complying with the following
Conditions.s. 1. Separate Performa shall be used for each member in case of JV/Consortium. 2. All such documents
reflect the financial data of the Applicant or member in case of JV, and not sister or Parent Company 3. Historic financial
statements shall be audited by Statutory Auditor of the Company under their seal & stamp and shall (along with UDIN
number) be strictly based on Audited Annual Financial results of the relevant period(s). No statements for partial periods
will be accepted. 4. Historic financial statements must be complete, including all notes to the financial statements.
FORM OF TENDER – APPENDIX 13 [As per Clause E4.2]
FINANCIAL DATA – Consultancy Work All such documents reflect the financial data of the tenderer or member in case
of JV/Consortium, and not that of sister or parent company.

We hereby request you to revise Note Sr. No. 2 and 3 of the bid documents and permit the bidders to
include the turnover of the parent company for consideration. Please confirm.

No change in Tender
Conditions. 

113 Bid Submission Due Date
The bid submission due date may please be extended by three to four weeks from the date of issue of
prebid clarifications.

Refer Addendum-2.

114 ITT Page 44 TABLE-3
Qualifications, experience 

and competence of the Key 
Staff

Key Expert with a minimum required experience of 20 years shall not be more than 70 years of age at the time of
deployment, and other Key Experts shall not be more than 50 years of age at the time of deployment.

As per the RFP, Key Experts with a minimum of 20 years’ experience are permitted up to 70 years of
age, whereas other Key Experts with 15 year or below experience are restricted to 50 years. This
creates a disproportionate gap between experience and permissible age limits.
We request the Client to rationalize the age criteria in alignment with experience and ensure a
balanced approach. In this regard, it is proposed that:
• Experts with 20 years’ experience may be allowed up to 65 years of age.
• Experts with 15 years’ experience may be allowed up to 60 years of age.
• Experts with below 15 years’ experience may be allowed up to 50 years of age.

Refer Addendum-2.

115 ITT Page 44 TABLE-3
Qualifications, experience 

and competence of the Key 
Staff

Relevant Experience for Civil and Systems positions would be experience in metro rail projects/MRTS/RRTS/Railway at
same or one level below.

We understand that Expert with relevant experience in any rail-based passenger transit system
including Suburban/LRT on same or one level below will also be considered for evaluation.
Please confirm our understanding.

Refer Addendum-2.

116 ITT Page 38 TABLE-3
Qualifications, experience 

and competence of the Key 
Staff

The RFP requires a PG degree / certification in a relevant professional field after graduation in
Engineering. In practice, such certifications are often obtained by professionals alongside their
employment and in many cases, several years after graduation.
In view of above, we request that Minimum Educational qualification may be considered as Graduation
in Engineering & Experience may be recorded from the completion of Graduation. PG Certification may
be a desirable qualification rather than an essential qualification.

No change in Tender
Conditions. 

General

10.0 RITES Limited

9.0 Typsa India Pvt. Ltd.
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S.No Section Clause No. Name of the Clause Description of Clause Bidder’s Query Reply

Contract NGNEGC : General Consultant (GC) for Elevated Sections of Extension Projects of Aqua Line from  Depot Station to Boraki (2.6 km) & Noida Sec-142 to Botanical Garden  (12.513 km) including augmentation of existing depot and RSS works

Tender No - NMRC/Projects/NGNEGC/2026/454

REPLY TO PRE-BID QUERIES 

117 ITT Page 44 TABLE-3
Qualifications, experience 

and competence of the Key 
Staff

As a Conditions. to such substitution/replacement, If the key personnel are required to be replaced on the instructions of
the Employer, or on its own by the consultant at the time of initial deployment or the key personnel are replaced by the
consultant after initial deployment (including the key personnel for whom CV were not required to be submitted along
with the proposal), for the reasons other than death, prolonged illness requiring change of physical location which shall
be duly certified by a medical practitioner registered with Government Authority, remuneration to the key personnel will
be reduced by 5% for each replacement. This reduction shall not be applicable if the replacement is asked by NMRC but
if replacement is required due to personnel misconduct, fraud, non-performance then reduction in renumeration is
applicable. However, in case replacement of the key personnel happens more than 10% every year, there will be
penalty of 0.25% of overall man months payable to the GC.

Deduction of 5% remuneration on each replacement appears to be on higher side.
We request to consider replacement of 5% Key Experts (initially proposed) without that deduction of

remuneration, post that deduction a of 5% remuneration of that key Expert on replacement may be
considered.

No change in Tender
Conditions. 

118 Vol-3 Page 25 2.18
Inspection, Testing and 

Commissioning

During the maintenance period after the completion, the GC shall provide adequate and relevant staff to undertake
necessary follow-up and monitoring and reporting to NMRC on completeness of all works, proper execution of works of
all parties and any components of works to be checked up and maintained according to construction/supply contracts

We understand that man months and other components given in various Subheads of pricing
document (Vol.04) is for 48 months (i.e. till Completion period), we understand that payment for key
personnel deployed and other reimbursable components (i.e. vehicles, office maintenance, office
supplies etc.) shall be made separately after the completion period or during the Defect Liability Period
and are not part of financial proposal and deployment schedule will be mutually agreed at that stage.
Kindly confirm our understanding.

No change in Tender
Conditions. 

119 Vol-4 Page 7 Subhead E
Offices supplies utilities and 

communication
Subhead E - Offices supplies utilities and communication 3. Communication – (Total Quantity – 1188) May clarify the components comes under “Communication’’ in Subhead E- Offices supplies utilities and

communication.
Refer point 3 of Preamble.

120 ITT Page 386 TABLE-3
Qualifications, experience 

and competence of the Key 
Staff

Dy. Project Director – (Total experience – 15) Other Chief Experts – (Total experience – 20)

As per the RFP, the minimum total experience required for the Deputy Project Director is 15 years,
whereas the minimum experience required for other Chief-level positions is 20 years. This appears
inconsistent considering the hierarchy and seniority of the positions. We request to kindly clarify
whether the stipulated experience requirement for the Dy. Project Director is correct or if it is a
typographical error.

Refer Addendum-2.

121 Vol-4 Page 6 Subhead C Vehicle of Pricing Document 

It is noted that the total quantity of vehicles provided in the pricing document is 400 for the entire
project duration, which works out to approximately 8 vehicles per month (400/48). The stipulated
quantity appears to be on the lower side considering number of Experts to be engaged, shift-wise
operations, night duties and continuous site supervision requirements. In view of the above, we
request to kindly review the vehicle provision.

No change in Tender
Conditions. 

122 FOT Page 4 Form of Tender

We hereby offer for “Contract NGNEGC: General Consultant (GC) for Civil, Architectural and E&M works including
Traction works for Elevated Sections of Extension Projects of Aqua Line from Noida Sec-51 to Knowledge Park-V,
Noida Sec-142 to Botanical Garden & Depot Station to Boraki including augmentation of existing depot and RSS works
(31.595 km)”

In the “Form of Tender”; mentioned Scope of work is different than the actual mentioned scope of work
(General Consultant (GC) for Elevated Sections of Extension Projects of Aqua Line from Depot Station
to Boraki (2.6 km) & Noida Sec-142 to Botanical Garden (12.513 km) including augmentation of
existing depot and RSS works). It is requested to clarify.

Refer Addendum-2.

123
Vol-3 Page 17 &
22

2.8 & 2.12
Supervision and Monitoring      
&    Contract Administration

Clause No. 2.8 - Supervision and Monitoring (vi): GC will assist NMRC in Supervision of the works so that all the
contractual requirements are met by the Contractor, including those in relation to i) quality of the works, ii) safety and iii)
Protection of the environment. Confirm that the accident prevention/Safety officers proposed by the Contractor is duly
assigned at the project site. Ensure compliance through the Contractor to take appropriate remedies if any questions are
raised regarding the safety measures.
Clause No. 2.12 - Contract Administration (c): “GC will assist Client’s to supervise all the works, check and verify all
measurements and verify all bills in accordance with design intent, quality, drawings, specifications etc.”

As per the “Subhead A: Staff” of “Volume -4: Pricing Document/BOQ”; only Chief Experts and Sr.
Experts to be deployed. However, to comply the clause no. 2.8 (Supervision & Monitoring) & 2.12
(Contract Administration) effectively; it is requested to include the Site Engineers and Sections
Engineers positions   for each domain in the BOQ.

No change in tender
conditions

124
NIT Page 6,9,10
& 11

1.1.3.1 (II) (a)     
1.1.3.1 (vii) (a)       
1.1.3.1 (viii) (a)

QUALIFICATION CRITERIA

“In such JV/Consortium, Indian Contractor/Indian Subsidiary shall have minimum 74% participation, and non-Indian
bidder shall have maximum 26% participation.”
 
“Indian Contractor/Indian Subsidiary of JV/Consortium must be the Lead
Partner. Also lead partner must be substantial partner in the JV/Consortium i.e. it should have a minimum of 48%
participation in JV/Consortium.”

"Applicant in the capacity of a Subsidiary Company as a single entity is not permitted to use the credential of its Parent
Company and/or its Sister Subsidiary Company/ Companies unless the Applicant participates in tender as
JV/Consortium with its Parent Company and/or its Sister Subsidiary
Company/ Companies as a member (s) in JV with minimum 26% participation each (as substantial member) for such
member(s).

We request NMRC to consider the deletion/amending the requirement of minimum 74% participation
by the Indian partner involving non-Indian bidder and maximum 26% participation by the foreign
partner in JV/ Consortium arrangements.

At one place, the foreign bidder can have maximum 26% and at one place, the Indian subsidiary can
use the credentials of Parent Company and/or its Sister Subsidiary Company / Companies in case the
same is in JV with minimum 26% participation.

The prescribed requirement of minimum 74% participation by the Indian partner restricts flexibility in
forming balanced multi-member JV/Consortium structures despite the tender permitting up to three JV
members.
 
Further, Clause 1.1.3.1(vii)(a) already mandates that the Indian Contractor/Indian Subsidiary shall be
the Lead Partner with minimum 48% participation and relevant GC experience requirements for
substantial partners. Hence, the additional 74:26 restriction may not be necessary.
 
By permitting minimum 48% participation for the Lead Indian Partner involving a non Indian bidder, in
line with the participation requirement applicable to Indian only Joint Ventures, it will enable
accommodation of an additional third JV partner. Otherwise, under the present participation
Conditions.s, the JV structure would be practically limited to only one Indian (74%) and one foreign
partner (26%), restricting participation of an Indian specialist entity.

Refer Addendum-2.

11.0 Nippon Koei India Pvt. Ltd.
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S.No Section Clause No. Name of the Clause Description of Clause Bidder’s Query Reply

Contract NGNEGC : General Consultant (GC) for Elevated Sections of Extension Projects of Aqua Line from  Depot Station to Boraki (2.6 km) & Noida Sec-142 to Botanical Garden  (12.513 km) including augmentation of existing depot and RSS works

Tender No - NMRC/Projects/NGNEGC/2026/454

REPLY TO PRE-BID QUERIES 

125 NIT Page 10 1.1.3.1 (viii) (a) QUALIFICATION CRITERIA

"Applicant in the capacity of a Subsidiary Company as a single entity is not permitted to use the credential of its Parent
Company and/or its Sister Subsidiary Company/ Companies unless the Applicant participates in tender as
JV/Consortium with its Parent Company and/or its Sister Subsidiary Company/ Companies as a member (s) in JV with
minimum 26% participation each (as substantial member) for such member(s).

We request the client to kindly permit usage of credentials of parent company / affiliate / sister
subsidiary company by the applicant through an undertaking of technical and financial support from
such affiliate entity and / or submission of a corporate guarantee or partial performance guarantee after
award of contract, without mandatory requirement of minimun 26% participation in the JV / Consortium.

No change in Tender
Conditions. 

126 ITT Page 15 C18.1 Tender Security/ EMD

The Tenderer shall submit with his Tender a Tender Security for the sum mentioned in NIT in any one of the following
forms:
(a) Demand Draft / Pay Order / Bank Draft/ NEFT/ RTGS in favour of Noida Metro Rail Corporation Ltd. payable at
Noida, Greater Nodia or New Delhi from a Scheduled Commercial bank based in India. Any deviation in Bid security with
regard to amount, validity and format shall be considered as material deviation and bid shall be dealt accordingly. In
case of JV/Consortium the bid security shall be in the name of JV/Consortium and not the individual member(s).
However, there may be more than one BGs, but all must be in the name of the JV/Consortium.

In accordance with the provisions mentioned under ITT C18.1, we understand that the bidder may
furnish the EMD by way of Bank Guarantee (BG) (be it one or more in case of JV/Consortium).
However, the BG(s) to be in the name of JV/Consortium. It is requested to kindly allow submission of
BG either in the name of the Lead Partner or in the individual names of JV Partners and also requested 
to kindly provide the format of BG for EMD as the same is missing in the RFP. 

Refer Addendum-2.

127 ITT Page 4 A2 Source of Funds

The project is proposed to be funded by state Government of Uttar Pradesh and Government of India and through loans
from NCRPB/External financial institution.
In this context, the consultant should refer to related environmental, social and other guidelines, of such agencies while
carrying out the assignment. Design and implementation plans should minimize environmental, social and other impact
in a practical manner, keeping in view both construction stage and operational impacts.

Through this provision, we understand that the Consultancy Services under the project shall be
completely funded by the SG and/or CG of India and not by the NCRPB/External Institutions. Please
Confirm. In case our understanding is incorrect, requested to kindly provide the details of the External
Institution from where the funds for consultancy services under the project will be arranged.

No change in Tender
Conditions. 

128
ITT Page 27
GCC Page 7
SCC 3

F5.1                              
3.13                                               

4

 Performance Security   
Performance Guarantee

F5.1: The Performance Guarantee should be valid for a period of 06 (six) months beyond the Defect Liability Period
according to clause 3.13 of GCC. The bank guarantee shall also have a claim period of not less than six (06) months
from the date of expiry of PBG, during which NMRC shall be intitled to invoke the same
GCC 3.13:
The Performance Guarantee shall remain valid up to 06 months beyond the defect liability period which will be 24
months from the date as mentioned in the completion certificate OR 'the date on which all the stations/structures
/buildings on the section/corridor are put to use for fare paying public whichever is later. If the commissioning date is
extended, for whatsoever reason, the Bank Guarantee shall be suitably extended. NMRC reserves the right to forfeit the
performance guarantee amount, in the event of termination of the Services in accordance with GCC Clause 19.
SCC 4:
On operation of corridor of the entire work, one half of Performance Security shall be refunded to the consultant, on
issue of Taking over Certificate by the Employer. This shall not relieve the consultant from his obligations and liabilities,
to make good the defects that may be detected during the Liability Period. The balance amount shall become due and
shall be paid to the Contractor on signing of the Performance Certificate after the expiry of the final Liability Period.

Further regarding the Defect Liability Period (DLP) as mentioned under the GCC 3.13, we understand
that the said DLP is applicable to the Contractor and not to the Consultant, as ensuring rectification of
Contractor’s defect falls under the scope of services of the consultant (as per TOR 2.20). Please
Confirm. 
Based on our above understanding, we request the client to kindly reduce the validity period of the
Performance Guarantee (PG) under GCC 3.13 up to the completion of consultancy services, i.e. up to
48 months and not beyond that.
The client is hereby requested to kindly remove the provisions related to forfeiture of the PG amount in
case of termination under GCC 19 as mentioned under GCC 3.13 as there are various grounds for
termination under GCC 19, the cause of which are beyond the control of the consultant such as Force
Majeure Event, termination on the client’s discretion etc.                     
Regarding SCC 4, it is requested to kindly revise the provisions related to release of Performance
Security to the effect that the entire Performance Security be refunded to the consultant on completion
of the consultancy services under the project and no retention of any part of the Performance Security
be made once the consultancy services are completed as per the TOR under the RFP.

No change in Tender
Conditions. 

129 GCC Page no 9 8 (d)
Replacement or Removal in 

Personnel

If the key personnel are required to be replaced on the instructions of the Employer, or on its own by the consultant at
the time of initial deployment or the key personnel are replaced by the consultant after initial deployment (including the
key personnel for whom CV were not required to be submitted along with the proposal), for the reasons other than
death, prolonged illness requiring change of physical location which shall be duly certified by a medical practitioner
registered with Government Authority, remuneration to the key personnel will be reduced by 5% for each replacement.
This reduction shall not be applicable if the replacement is asked by NMRC but if replacement is required due to
misconduct, fraud, non-performance then reduction in renumeration is applicable. However, in case replacement of the
key personnel happens more than 10% every year, there will be penalty of 0.25% of overall man months payable to the
GC

It is requested to kindly include ‘Resignation by an expert’ as a permissible ground for experts’
replacement in addition to death and prolonged illness considering that the resignation by any expert
could not always be avoided by the consultant. Further, through this GCC provision, we understand
that the allowable maximum replacement of key/non-key experts in any one year under the contract
would be up to 10% of the total such experts and beyond that, replacement penalty would be
applicable @ 0.25% of the overall man months payable to the GC. Please confirm.

No change in Tender
Conditions. 

130 GCC Page 10 12 Duration of Liability

GCC 12:
NMRC shall not be considered liable for any loss or damage resulting from any occurrence unless a claim is formally
made before the expiry of the relevant period stated in Special Conditions.s of Contract, or such earlier date as may be
prescribed by law.
SCC 5:
Duration of Liability shall be a period of 24 months reckoned from 'the date of completion as mentioned in the
completion certificate' OR 'the date on which all the stations/structures /buildings on the section/corridor are put to use
for fare paying public and E&M systems are tested and put to use' whichever is later.

We understand that there is a typo error under GCC 12 regarding the reference of NMRC, the intended
reference as per our understanding is the ‘Consultant’. Please confirm. Further, it is requested to kindly
reduce the liability period of the consultant up to 6 months after completion of the consultant’s
assignments under the contract and accordingly revise the SCC 5.

No change in Tender
Conditions. 

131 SCC Page 4 7 Add the following at the end of GCC Sub Clause 16.1:

It is requested that the definition and exceptions of “Change in Scope” under SCC 7 be revised to
clarify that any services or works not specified, or beyond the defined scope of work under the TOR, if
required to be rendered by the Consultant, shall be undertaken only pursuant to a mutually agreed
written amendment to the contract executed by the Client and the Consultant.

No change in Tender
Conditions. 

132 SCC Page 10 22

The Consultant fails to deliver the assigned work within the stipulated time, shows undue delay in progress, or if any
deficiency in performance or quality of work is observed, the Engineer-in-Charge shall have the authority to impose
Liquidated Damages (LD). The amount of LD shall not exceed ten percent (10%) of the total Contract Value. The
decision of the Engineer-in-Charge in this regard shall be final and binding on the Consultant.

Through this SCC Clause we understand that for any delay or deficiency, the causes of which are not
directly attributable to the consultant, the given LD Provisions will not be applicable on the Consultant.
To maintain the impartiality and avoid any hardship on the Consultant, It is further requested to kindly
specify the applicable rate (%) of LD for delay/deficiency of services clearly subject to 10% of the
contract value, without assigning the authority to impose such LD on the Engineer-in-Charge on his/her
discretion.

No change in Tender
Conditions. 

133 GCC Page no 12 19.2 Termination Provisions related to termination by the Consultant not provided in the RFP Requested to kindly provide the provisions applicable for termination of the contract by the Consultant 
No change in Tender
Conditions. 
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S.No Section Clause No. Name of the Clause Description of Clause Bidder’s Query Reply

Contract NGNEGC : General Consultant (GC) for Elevated Sections of Extension Projects of Aqua Line from  Depot Station to Boraki (2.6 km) & Noida Sec-142 to Botanical Garden  (12.513 km) including augmentation of existing depot and RSS works

Tender No - NMRC/Projects/NGNEGC/2026/454

REPLY TO PRE-BID QUERIES 

134
GCC Page no
135

23 (I) Payment to the Consultant No amount of interest will be payable by NMRC, in case of delay or any other account.
It is requested to kindly allow payment of delayed interest at a reasonable rate in case the client fails to
make payments to the consultant within due date and accordingly provide the applicable provisions in
this regard. 

No change in Tender
Conditions. 

135
GCC Page no
135

24 Priority of Documents

If there is an ambiguity or discrepancy in the documents, the Engineer shall issue any necessary clarification or
instruction to the Contractor, and the priority of the documents shall be as follows:
(i) The Contract Agreement;
(ii) The Letter of Acceptance;
(iii) Pre & Post Bid Proceeds;
(iv) Form of Tender;
(v) Notice Inviting Tender;
(vi) Instruction to Tenderers ;
(vii) Scope of Work;
(viii) The Special Conditions.s of Contract;
(ix) The General Conditions.s of Contract;
(x) The Payment Schedules;
(xi) The GC’s Proposal; and
(xii) Any other document forming part of the Contract

It is requested to kindly renumber the priority of documents as set out under GCC 24 to the effect that
the SCC and GCC would be placed on (iii) and (iv) respectively considering the same would have
overriding effect over the pre & post bid process.

No change in Tender
Conditions. 

136
GCC Page no 6
& 10
SCC page no 8

GCC 3.4 & 11         
SCC 16

Liability of the Consultant    
Liability of GC to NMRC        

GCC 3.4: 
Subject to additional provisions, if any, set forth in the SCC, the Consultant’s liability under this Contract shall be as
provided by the Applicable Laws.

GCC 11:
GC shall only be liable to pay compensation to NMRC arising out of or in connection with the Agreement if a breach of
Contract is established against him.
Such compensation shall be limited to the amount specified for PII.

SCC 3.4:
Please refer the RFP

To avoid any confusion or ambiguity regarding the limitation of the consultant’s liability, It is requested
to kindly remove the repetitive GCC Cl. 11 as there already exist the limitation of liability clause GCC
3.4 and SCC 16.

No change in Tender
Conditions. 

137
SCC Page no 7 &
9

SCC 13 &17

SCC 13:
The GC shall effect and maintain professional Indemnity Insurance (PII) with AOA (any one accident) limit in INR equal
to contract value in respect to all works covered under scope of work to be carried out by, or on behalf of them with AOY
(any one year) limit of two incidents in a year. PII Policy shall be obtained within four weeks from ‘date of
commencement’ and before any payment is released to GC. The insurance which shall ensure the GC’s liability by
reason of professional negligence and errors in respect of all works covered under scope of work, shall be valid from the
date of commencement of works, until two years after commissioning of work.

SCC 17:
Please refer the RFP

Since SCC 13 and SCC 17 contradicts regarding the provisions for the PII, it is requested to kindly
clarify the applicable provision in this regard and remove the other repetitive provision to avoid any
confusion or ambiguity.

Refer Addendum-2.

138 NA Please Share JV/Consortium MoU/Agreement Format, Power of Attorney Format Refer Addendum-2.

139 ITT Page 15 C18.1 Tender Security/ EMD C18. Tender Security/ Earnest Money Deposite (EMD)
We Understand that Bank Guarantee is generally acceptable form of EMD for such large value
consultancy projects. Kindly confirm.
Kindly allow submission of Bank Guarantee for EMD

Refer Addendum-2.

140 ITT Page 27  F5.1 (b) Performance Security In case of joint venture/consortium, the Performance Security submitted by lead member only will be accepted We request to kindly allow PBG from Lead Member as well as in name of the JV/Consortium
No change in Tender
Conditions. 

141 ITT Page 44 Table-3
Qualifications, experience 

and competence of the Key 
Staff

Note-6-Key Expert with a minimum required experience of 20 years shall not be more than 70 years of age at the time of
deployment, and other Key Experts shall not be more than 50 years of age at the time of deployment

We request to Kindly amend as below
Key Expert with a minimum required experience of 20 years shall not be more than 65 years of age at
the time of deployment, and other Key Experts shall not be more than 60 years of age at the time of
deployment

Refer Addendum-2.

142 NIT Page 3 1.1.1.1. General
1.1.1.1.
Extension of Aqua line from Noida Sector 51 to Char Murti Chowk (G.Noida Sector 4) - approx. 8.044 km elevated
section with 5 metro stations corridors are in the process of sanction.

We understand that NMRC will compensate the appointed consultant for the said extension and
additional man month applicable for this section, Kindly confirm

No change in Tender
Conditions. 

143 NIT Page 4
Earnest Money Deposit (EMD)/Tender Security- INR 75,56,000/- (Rupees seventy five lakhs fifty six thousands only)
through RTGS/NEFT only payable in favour of Noida Metro Rail Corporation Limited

We request to kindly consider EMD 0.50% of the estimated contract value

We request to kindly allow Bank Guarantee mode for EMD Submission

No change in Tender
Conditions. 

144 NIT Page 4 Last Date & Time of Submission of Bids
Citing various documents from our Korean Headquarters and apostille process,CV finalisation , we
request to kindly allow extension of 20 working days for competent bid submission.

Refer Addendum-2.

12.0 KOREA RAILROAD TECHNICAL CORPORATION- KRTC
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S.No Section Clause No. Name of the Clause Description of Clause Bidder’s Query Reply

Contract NGNEGC : General Consultant (GC) for Elevated Sections of Extension Projects of Aqua Line from  Depot Station to Boraki (2.6 km) & Noida Sec-142 to Botanical Garden  (12.513 km) including augmentation of existing depot and RSS works

Tender No - NMRC/Projects/NGNEGC/2026/454

REPLY TO PRE-BID QUERIES 

145 NIT Page 6 1.1.3.1 (ii) (a) QUALIFICATION CRITERIA

(ii) (a) A non-Indian bidder (not restricted as defined in clause 1.1.3.1 (x), below) is permitted to tender only in a joint
venture or consortium arrangement with Indian Contractor or their wholly owned Indian subsidiary registered in India
under Companies Act-2013. In such JV/Consortium, Indian Contractor/ Indian Subsidiary (owned by foreign bidder) shall
have minimum 74% participation and non-Indian bidder shall have maximum 26% participation

The current RFP clauses directly/indirectly favours few bidders who are Indian incorporated or Foriegn
Companies who have Indian subsidiaries.

We Korea Railroad Technical Corporation have been operating in India as Direct Foreign branch office
registered under companies Act 2013 - MCA, having valid Indian PAN, GST, Bank Account and Complying the
Indian Statutory requirements for Business Operations. We have a full fledge office set up in Delhi, NCR since
2019. We request to kindly allow foriegn companies having above office setup to bid without compulsorily the
necessity of Indian partner. We also request to kindly amend the maximum % participation limit and keep it
open or Maximum to 75% in case we want to be lead partner based on our credentials and eligibility.

Many Metro organisations have allowed direct participation of foriegn companies - foreign company having
established its permanent place of business in India and registered in India under Companies Act 2013 or 1956.
Attached reference from recent Pune Metro Tender

No change in Tender
Conditions. 

146 NIT Page 9 1.1.3.1 (Vii) (a) QUALIFICATION CRITERIA
a.
Indian Contractor/Indian Subsidiary of JV/Consortium must be the Lead Partner. Also lead partner must be substantial
partner in the JV/Consortium i.e. it should have a minimum of 48% participation in JV/Consortium

We request to kindly allow Foreign companies to be lead partner based on their credentials and
contribution to the bid. This has been allowed in all other metro and RRTS projects.

Refer Addendum-2.

147 NIT Page 10 1.1.3.1 (Viii) QUALIFICATION CRITERIA (viii) Participation by Subsidiary Company / Parent Company with credential of other Company
We understand that Foreign Company having its Direct Foreign Branch Establishment in India can use
its credentials directly as the question of Subsidiary or Parent does not arise for this type of
establishment. Kindly confirm

No change in Tender
Conditions. 

148
Addendum page
31R

5
Marking and Scoring 

System
5. Marking and Scoring System- GC/ PMC MRTS/RRTS projects completed in last 7 years / (fee more than 32 INR
crores) will be escalated to the date 31.03.2026 (Numbers) Max Marks – 100 marks

We request to kindly amend the Project Value to INR 15 Crores (75 Cr/5) Considering the Exchange
Rate of KRW to INR. The consultancy value and currency vary as per different countries and
demography. Kindly consider

Refer Addendum-2.

149 NIT Page 18 1.1.3.2. Financial Standing

T1–Liquidity: It is necessary that the firm can withstand cash flow that the contract will require until payments received
from the Employer. Liquidity therefore becomes an important consideration.

This shall be seen from the balance sheets and. Net current assets (as per proforma given in Appendix-12 of ITT),
should show that the applicant has access to or has available liquid assets, to meet cash flow of INR 2.7 Cr. for this
contract, the aggregate of the Net current Assets will be considered for working out the Liquidity.

In Case of JV- Requirement of liquidity is to be distributed between members as per their percentage participation and
every member should satisfy the minimum requirement.

We kindly request client to modify / insert an additional note under B. Financial Standing

“Note: In case the bidder (participating as a single entity or as a member of JV/Consortium) which is a
wholly owned entity (Corporation / Statutory Body / Authority) of the respective Government. The
company may submit duly notarized and apostilled BANKING REFERENCE FOR LIQUIDITY BANK
CERTIFICATE certifying that, it, shall be able to provide overdraft / credit facilities to the extent of INR
____ to M/s _____________ to meet their working capital requirements for executing the above
contract.”

No change in Tender
Conditions. 

150 NIT Page 18 1.1.3.2. Financial Standing

T3 - Net Worth: Net Worth of tenderer during last audited financial year ending on 31st March 2025 should be > INR
3.78 Cr.

In Case of JV- Net worth will be based on the percentage participation of each Member.

We kindly request client to modify / insert an additional note under B. Financial Standing

“Note: Not applicable (NA) for the bidder (participating as a single entity or as a member of
JV/Consortium) which is a wholly owned entity (Corporation / Statutory Body / Authority) of the
respective Government. The company shall submit its Ownership details which shall be substantiated
by the bidder with supporting documents”.

No change in Tender
Conditions. 

151 FOT page 22 APPENDIX 12 Financial DATA

Notes: 
3. Historic financial statements shall be audited by Statutory Auditor of the Company under their seal & stamp and shall
(along with UDIN number) be strictly based on Audited Annual Financial results of the relevant period(s). No statements
for partial periods will be accepted.

Kindly consider to modify / insert a note considering the case where a bidder member is a foreign entity
and their annual financial statements are audited abroad where UDIN is not applicable because UDIN
is India specific system.

In such case the financial data can be certified by a registered Independent Certified Public Accountant
in that country duly Apostilled as per 1961 Hague Convention.

No change in Tender
Conditions. 

152 FOT page 24 APPENDIX 13
FINANCIAL DATA – 

Consultancy 

NOTE:
2. Attach attested copies of the Audited Financial Statements containing UDIN of the last five financial years as
Annexure.

Kindly consider to modify / insert a note considering the case where a bidder member is a foreign entity
and their annual financial statements are audited abroad where UDIN is not applicable because UDIN
is India specific system.

In such case the financial data can be certified by a registered Independent Certified Public Accountant
in that country duly Apostilled as per 1961 Hague Convention.

No change in Tender
Conditions. 

153 NIT Page no 9 1.1.3.1(vii) QUALIFICATION CRITERIA

Vii - LEAD PARTNER/ NON-SUBSTANTIAL PARTNERS/ CHANGE IN JV/CONSORTIUM  
Each non-substantial partner should have a minimum of 20% participation in the JV/Consortium. Partners having less
than 26% participation will be termed as non-substantial partner and will not be considered for evaluation which means
that their financial soundness shall not be considered for evaluation of JV/Consortium. In the tender for GC work, a Joint
Venture / Consortium to qualify, each of its non substantial partner must have experience of executing at least one GC
work (which may not be similar to that mentioned in clause 1.1.3.2.A of NIT) of minimum 20% of the approximate cost of
the work mentioned in the clause 1.1.2 (key details) in last seven years. The tenderer shall submit details of above
works in the Performa of Appendix-15 & 15A of FOT etc. as per Notes b), c), d), & g) of Clause 1.1.3.2.A of NIT.

We request the authority to kindly allow that the technical capacity and financial capacity of Non-
Substantial Partners shall not be considered for evaluation of the JV/Consortium, in line with the
provisions applicable to non-substantial partners having less than 26% participation in the
JV/Consortium.

No change in Tender
Conditions. 

154 Date of proposal Submission 
We request you to kindly extend the submission date at least by three weeks from the date of issue of
minutes of pre bid meeting. Kindly consider 

Refer Addendum-2.

15.0 DB Engineering & Consulting GmbH

13.0 KOREA NATIONAL RAILWAY- KNR

14.0 Kite Allied Service Pvt. Ltd.- KAS
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S.No Section Clause No. Name of the Clause Description of Clause Bidder’s Query Reply

Contract NGNEGC : General Consultant (GC) for Elevated Sections of Extension Projects of Aqua Line from  Depot Station to Boraki (2.6 km) & Noida Sec-142 to Botanical Garden  (12.513 km) including augmentation of existing depot and RSS works

Tender No - NMRC/Projects/NGNEGC/2026/454

REPLY TO PRE-BID QUERIES 

155 NIT Page no 4 1.1.2. Key Details Last Date & Time of Submission of Bids: 28.05.2026 at 17:00 Hrs.
We request client to consider granting an extension of Four (4) weeks from the date of issue of
clarifications.
Kindly consider.

Refer Addendum-2.

156 NIT Page no 6 1.1.3 (ii)(a) QUALIFICATION CRITERIA

(ii) (a) A non-Indian bidder (not restricted as defined in clause 1.1.3.1 (x), below) is permitted to tender only in a joint
venture or consortium arrangement with Indian Contractor or their wholly owned Indian subsidiary registered in India
under Companies Act-2013. In such JV/Consortium, Indian Contractor/ Indian Subsidiary (owned by foreign bidder) shall
have minimum 74% participation and non-Indian bidder shall have maximum 26% participation.

We understand that Clause (ii)(a) presently permits participation of a non-Indian bidder only through a
Joint Venture/Consortium arrangement with an Indian Contractor or its wholly owned Indian subsidiary
registered under the Companies Act, 2013.

In this regard, we are operating in India through our Permanent Establishment registered as a Branch
Office in accordance with the provisions of the Companies Act, 2013 and approvals issued by the
Government of India. We are currently involved in multiple Metro/ Rail/ HSR/ RRTS projects in India.

Relevant documents are enclosed for your kind review and consideration.

Considering our established presence and extensive experience in execution of major metro rail
projects in India, we request the Employer to kindly amend the clause as follows:

(ii) (a) A non-Indian bidder (not restricted as defined in clause 1.1.3.1 (x), below) is permitted to tender
only in a joint venture or consortium arrangement with Indian Contractor or their wholly owned Indian
subsidiary registered in India under Companies Act-2013. In such JV/Consortium, Indian Contractor/
Indian Subsidiary (owned by foreign bidder)/ Indian branch (owned by foreign bidder and registered for
more than 10 years) shall have minimum 74% participation and non-Indian bidder shall have maximum
26% participation.

Kindly consider.

Refer Addendum-2.

157 NIT Page no 7 1.1.3.(iv) (c) QUALIFICATION CRITERIA

The overall performance of the tenderer (all members in case of JV/Consortium separately) shall be examined for all
the ongoing GC/PMC works awarded by NMRC/ any other Metro Organization (100% owned by Govt.) of value more
than 40% of NIT cost of work and also for all the completed GC/PMC works awarded by any NMRC/ other Metro
Organization (100% owned by Govt.) within last one year (from the last day of the previous month of tender submission), 
of value more than 40% of NIT cost of work executed either individually or in a JV/Consortium. The tenderer shall
provide list of all such works in the prescribed Performa given in Appendix-17A of the Form of Tender. The tenderer (all
members in case of JV/Consortium separately) may either submit satisfactory performance certificate issued by the
Client / Employer for the works or give an undertaking regarding satisfactory performance of the work with respect to
completion of work/ execution of work (ongoing works) failing which their tender submission shall 
not be evaluated and the tenderer shall be considered non-responsive and non-compliant to the tender Conditions.s. In
case of non-submission of either satisfactory performance certificate from client / employer or undertaking of satisfactory
performance of any of the above work, the performance of such work shall be treated as unsatisfactory while evaluating
the overall performance of tenderer in terms of Note (b) of Appendix - 17A.
In case of performance certificate issued by the client, same should not be older than three months (from the last day of
the previous month of tender submission) for the ongoing works.

We understand that “any other Metro Organizations (100% Government owned)” refers to metro
organizations within client’s country.

Kindly confirm our understanding.

Furthermore, we kindly request the authority that validity requirement for performance certificates for
ongoing works may please be revised from “three months” to “one year” from the last day of the
previous month of tender submission, considering the practical difficulties and administrative time
involved in obtaining fresh certificates from Government/ Metro Authorities.

Kindly consider.

No change in Tender
Conditions. 

158 NIT Page no 8 1.1.3.1(iv) (d) QUALIFICATION CRITERIA

Tenderer (including any member in case of JV/consortium) for the works awarded by NMRC/ any other Metro
Organization (100% owned by Govt.) must have been neither penalized with liquidated damages of 10% (or more) 
of the contract value due to delay nor imposed with penalty of 10% (or more) of the contract value due to any other
reason in any GC/PMC works of value more than 10% of NIT cost of work, during last three years. The tenderer should
submit undertaking to this effect in Appendix-18 of Form of Tender.

We understand that “any other Metro Organizations (100% Government owned)” refers to metro
organizations within client’s country.

Kindly confirm our understanding.

No change in Tender
Conditions. 

159 NIT Page no 8 1.1.3.1(iv) (f) QUALIFICATION CRITERIA

The tenderer (each individual member separately in case of JV/Consortium) shall not have total amount of dispute in
their pending litigation more than Fifty percent (50%) of the tenderer’s net worth(each individual member separately in
case of JV/Consortium). The tenderer (each individual member separately in case of JV/Consortium) shall be examined
for all pending litigation from all contracts completed or all ongoing contracts. The tenderer(each individual member
separately in case of JV/Consortium) shall provide detailed information of all such pending litigations in the prescribed
proforma given in Appendix-26 of Form of Tender.
The details of all pending litigation shall comprise of all pending arbitration cases and also all pending court cases
irrespective of whether these litigations have been initiated by the tenderer against their employer/client or by the
client/employer against the tenderer. The amount of disputes shall also comprise of all the claim amount and also all
counter-claim amount in such arbitration/court cases.

We understand that this requirement is limited to projects being undertaken within client’s country.

Kindly confirm our understanding.
No change in Tender
Conditions. 
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S.No Section Clause No. Name of the Clause Description of Clause Bidder’s Query Reply

Contract NGNEGC : General Consultant (GC) for Elevated Sections of Extension Projects of Aqua Line from  Depot Station to Boraki (2.6 km) & Noida Sec-142 to Botanical Garden  (12.513 km) including augmentation of existing depot and RSS works

Tender No - NMRC/Projects/NGNEGC/2026/454

REPLY TO PRE-BID QUERIES 

160 NIT Page no 15 1.1.3.2. (a) Minimum Eligibility Criteria: Mandatory Eligible Works

We request the authority to allow substantially completed works having overall physical progress of
more than 80% for evaluation towards meeting the eligibility requirement.

This is a generally adopted practice in metro rail projects, as such projects adequately demonstrate
execution capability, technical experience, and performance in complex live environments at an
advanced stage of completion. Excluding such substantially completed works may restrict participation
despite the bidder having already demonstrated relevant capability in executing similar scope and
complexity. Including them would ensure broader assessment of eligible experience while maintaining
the intent of the qualification criteria.

Kindly consider.

No change in Tender
Conditions. 

161 NIT Page no 17 1.1.3.2. Minimum Eligibility Criteria: Notes: j. Work shall be considered as completed in case of completion of CMRS and operation of line.

We request the authority to consider works as completed upon receipt of completion certificate from
the Client, and also in cases where phase-wise commissioning has been achieved for sections of the
line even if the full line is not yet commissioned.

This is because large metro projects are often executed in phases, and sectional commissioning along
with client certification appropriately reflects completion of substantial scope and functional delivery of
the works.

No change in Tender
Conditions. 

162 NIT Page no 20 1.1.3.3(b) Bid Capacity Criteria
Notes: b) Value of existing commitments for on-going Consultancy work during period of 48 months w.e.f. first day of the
month of tender submission has to be submitted by the tenderer in Appendix-14 of FOT. These data shall be certified by
the Chartered Accountant with his stamp and signature in original along with UDIN number.

We understand that the “ongoing Consultancy work” referred to in Notes (b) pertains only to
consultancy assignments executed in the client’s country, and that only such project data is required to
be certified by the Chartered Accountant with stamp, signature in original, and UDIN number.

Kindly confirm our understanding.

No change in Tender
Conditions. 

163 ITT page 15 C18 Tender Security

Tender Security/ Earnest Money Deposit (EMD) C18.1 The Tenderer shall submit with his Tender a Tender Security for
the sum mentioned in NIT in any one of the following forms: 
(a) Demand Draft / Pay Order / Bank Draft/ NEFT/ RTGS in favour of Noida Metro Rail Corporation Ltd. payable at
Noida, Greater Nodia or New Delhi from a Scheduled Commercial bank based in India.  

We request the client to consider the provision that tender security can also be provided in the form of
bank guarantee.

Kindly consider.
Refer Addendum-2.

164 ITT page 27 F5.1  Performance Security 
Performance Security will be 5% of the Contract Price. The Performance Security shall be furnished to the Employer
within 30 (thirty) days of receipt of the Letter of Acceptance/Award.

The clause requires submission of Performance Security equivalent to 5% of the Contract Price within
30 days from the date of Letter of Acceptance.

In this regard, we request the authority to kindly consider extending the timeline for submission of
Performance Security to 60 days from the date of LOA, considering the time required for internal
approvals and issuance of bank guarantees for large value international contracts.

Kindly consider.

No change in Tender
Conditions. 

165 ITT page 36 TABLE-3
Qualifications, experience 

and competence of the Key 
Staff

Structure Expert: Minimum Educational Qualification: "Graduation in Civil engg. & M.E in Structural Engg."

For the position of Structure Expert, the minimum educational qualification specified is “Graduation in
Civil Engineering & M.E. in Structural Engineering.”

In this regard, we request the client to kindly consider relaxing the requirement of “M.E. in Structural
Engineering” to “Post Graduation in Civil Engineering,” as many experienced professionals involved in
design and execution of major metro/rail infrastructure projects possess postgraduate qualifications in
Civil Engineering with substantial structural engineering expertise and relevant project experience.

This relaxation will enable wider availability of qualified and experienced experts without compromising
the technical requirements of the assignment.

Kindly consider.

No change in Tender
Conditions. 

166 ITT Page 44 TABLE-3
Qualifications, experience 

and competence of the Key 
Staff

Note-3 "Key personnel proposed by the bidder must qualify for all minimum requirements stipulated above for its
category. In case any of the proposed key personnel by the bidder do not meet the minimum requirements stipulated
above for its category, the overall score of such key personnel shall be evaluated as NIL."

The clause states that in case any proposed key personnel do not meet the minimum requirements
stipulated for their category, the overall score shall be evaluated as NIL.

In this regard, we request the Employer to kindly consider that a duration of six (6) months or more
shall be considered as one (1) full year and any duration of less than six (6) months shall not be
counted. For example, 19 years and 6 months may be counted as 20 years while 19 years and 4
months shall be counted as 19 years. 

Kindly consider.

No change in Tender
Conditions. 
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S.No Section Clause No. Name of the Clause Description of Clause Bidder’s Query Reply

Contract NGNEGC : General Consultant (GC) for Elevated Sections of Extension Projects of Aqua Line from  Depot Station to Boraki (2.6 km) & Noida Sec-142 to Botanical Garden  (12.513 km) including augmentation of existing depot and RSS works

Tender No - NMRC/Projects/NGNEGC/2026/454

REPLY TO PRE-BID QUERIES 

167 ITT Page 44 TABLE-3
Qualifications, experience 

and competence of the Key 
Staff

Note-6 "Key Expert with a minimum required experience of 20 years shall not be more than 70 years of age at the time
of deployment, and other Key Experts shall not be more than 50 years of age at the time of deployment."

The clause specifies an upper age limit of 50 years for Key Experts (other than those with 20 years
minimum experience) at the time of deployment.

In this regard, we request the Employer to kindly consider relaxing the age limit from 50 years to 60
years. Many highly experienced professionals in metro and large infrastructure projects possess critical
domain expertise and remain actively engaged beyond 50 years of age.

This relaxation will significantly improve availability of suitably qualified and experienced experts
without affecting project quality.

Kindly consider.

Refer Addendum-2.

168 ITT Page 44 TABLE-3
Qualifications, experience 

and competence of the Key 
Staff

Note-8. In case of submission of false information, Noida Metro shall enforce all or any of the below three punitive action
on its sole discretion. 
a. Confiscate the bid security amount 
b. Debar the Consultant for 10 years from participating in the bid of Noida Metro 
c. Blacklist the individual

We understand that in case of submission of false information, NMRC may impose punitive actions
including confiscation of bid security, debarment of the Consultant for 10 years, and blacklisting of the
individual.

In this regard, we wish to clarify that the Consultant undertakes full responsibility for due diligence,
verification, and cross-checking of all submitted CVs and credentials of key personnel. However,
despite reasonable verification measures, instances of incorrect or false information provided by
individuals may still occur due to misrepresentation beyond the Consultant’s control.

Therefore, we request the client to kindly consider that in such cases, punitive action may be limited to
blacklisting of the concerned individual (key personnel) only, and no debarment of the Consultant or
forfeiture of bid security may be imposed, provided the Consultant has exercised reasonable due
diligence and verification.

Kindly consider.

No change in Tender
Conditions. 

169 ITT Page 44 TABLE-3
Qualifications, experience 

and competence of the Key 
Staff

Note 9. As a Conditions. to such substitution/replacement, If the key personnel are required to be replaced on the
instructions of the Employer, or on its own by the consultant at the time of initial deployment or the key personnel are
replaced by the consultant after initial deployment (including the key personnel for whom CV were not required to be
submitted along with the proposal), for the reasons other than death, prolonged illness requiring change of physical
location which shall be duly certified by a medical practitioner registered with Government Authority, remuneration to the
key personnel will be reduced by 5% for each replacement. This reduction shall not be applicable if the replacement is
asked by NMRC but if replacement is required due to personnel misconduct, fraud, non-performance then reduction in
renumeration is applicable. However in case replacement of the key personnel’s happens more than 10% every year,
there will be penalty of 0.25% of overall man months payable to the GC.

Clause 9 stipulates a penalty of 0.25% of overall man-months payable in case replacement of Key
Personnel exceeds 10% per year, in addition to Conditions.s related to remuneration reduction. In this
regard, we request the Employer to kindly consider revising the clause as follows:

However in case replacement of the key personnel’s happens more than 20% every year, there will be
penalty of 0.1% of overall man months payable to the GC for the replaced expert. 

Considering the long duration and dynamic nature of metro projects, a lower penalty threshold would
provide reasonable flexibility for resource optimization while still ensuring deployment of competent
personnel throughout the project.

Kindly consider.

No change in Tender
Conditions. 

170 ITT Page 44 TABLE-3
Qualifications, experience 

and competence of the Key 
Staff

Note-9. As a Conditions. to such substitution/replacement, If the key personnel are required to be replaced on the
instructions of the Employer, or on its own by the consultant at the time of initial deployment or the key personnel are
replaced by the consultant after initial deployment (including the key personnel for whom CV were not required to be
submitted along with the proposal), for the reasons other than death, prolonged illness requiring change of physical
location which shall be duly certified by a medical practitioner registered with Government Authority, remuneration to the
key personnel will be reduced by 5% for each replacement. This reduction shall not be applicable if the replacement is
asked by NMRC but if replacement is required due to personnel misconduct, fraud, non-performance then reduction in
renumeration is applicable. However in case replacement of the key personnel’s happens more than 10% every year,
there will be penalty of 0.25% of overall man months payable to the GC.

Considering that multiple Rail and Metro projects with similar requirements of experts are ongoing in
India, retention of experts for longer duration is challenging. However, consultant would take
reasonable measures to minimize staff replacement on the project. In view of this, we request to kindly
consider capping the penalty in the clause as follows:

9. As a Conditions. to such substitution/replacement, If the key personnel are required to be replaced
on the instructions of the Employer, or on its own by the consultant at the time of initial deployment or
the key personnel are replaced by the consultant after initial deployment (including the key personnel
for whom CV were not required to be submitted along with the proposal), for the reasons other than
death, prolonged illness requiring change of physical location which shall be duly certified by a medical
practitioner registered with Government Authority, remuneration to the key personnel will be reduced
by 5% for each replacement up to a maximum of 5% of the overall remuneration payable to the GC.
This reduction shall not be applicable if the replacement is asked by NMRC but if replacement is
required due to personnel misconduct, fraud, non-performance then reduction in remuneration is
applicable.

No change in Tender
Conditions. 

171
ITT Page 44 &
45

TABLE-3
Qualifications, experience 

and competence of the Key 
Staff

Note-10 10. Bidders are required to submit detailed CVs of the proposed key personnel for each of the key positions as
per the format given in Appendix-5. The copies of self-attested degree certificates must be enclosed with the CV to
substantiate the fulfillment of minimum qualifications. The proposed key personnel are also required preferably to submit
a service certificate issued by the Employer to substantiate the fulfillment of work experience. In case of any discrepancy
found during the bid evaluation process, Noida Metro can verify the said declaration/part of the declaration from the
owners of the project. Any such wrong declaration by the personnel found during verifications, Noida Metro has the right
to reject such bids.

We understand that submission of employer-issued service certificates for Key Personnel is required
preferably along with the CV at the bid submission stage.

In this regard, we request the client to kindly confirm that such certificates may be submitted at the time
of deployment of the Key Personnel, where obtaining them at the bidding stage might not be feasible
due to confidentiality, internal approval processes, or ongoing employment obligations, without
affecting the evaluation of the bid.

Kindly confirm.

No change in Tender
Conditions. 
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S.No Section Clause No. Name of the Clause Description of Clause Bidder’s Query Reply

Contract NGNEGC : General Consultant (GC) for Elevated Sections of Extension Projects of Aqua Line from  Depot Station to Boraki (2.6 km) & Noida Sec-142 to Botanical Garden  (12.513 km) including augmentation of existing depot and RSS works

Tender No - NMRC/Projects/NGNEGC/2026/454

REPLY TO PRE-BID QUERIES 

172 ITT Page 45 TABLE-3
Qualifications, experience 

and competence of the Key 
Staff

The degree qualification means a full-time degree from a recognized institute. The qualification other than degree shall
be supported by the certified document for its equivalency to degree which shall be duly recognized by Govt. of India.

The clause specifies that degree qualification means a full-time degree from a recognized institute, and
qualifications other than degree must be supported by certified documents establishing equivalency to
a degree duly recognized by Government of India.

In this regard, we request the Employer to kindly clarify whether AMIE (Associate Member of the
Institution of Engineers) qualification will be considered equivalent to an engineering degree for the
purpose of Key Expert eligibility, subject to recognition by the competent authority.

Kindly confirm.

No change in Tender
Conditions. 

173 FOT Page 7 APPENDIX-1

VI Duration of Liability’ for the whole of the Works
Duration of Liability shall be a period of 24 months reckoned from 'the date of completion as mentioned in the
completion certificate' OR 'the date on which all the stations/structures /buildings on the section/corridor are put to use
for fare paying public and E&M systems are tested and put to use' whichever is later.

We request the authority to kindly confirm the expected manpower deployment requirements during
the DLP period, including minimum staffing level and key personnel requirements.

The deployement of
manpower shall be as per
pricing schedule and any
variation shall be dealt as per
SCC clause 21.

174 FOT Page 24 APPENDIX 13 FINANCIAL DATA
NOTE Point no 5 - Foreign applicants, in whose country calendar year is also the financial year, may submit all relevant
data for the last 5 years i.e. 2021, 2022, 2023, 2024 and 2025

We note a discrepancy in the financial years specified under FORM OF TENDER – APPENDIX 13 [As
per Clause E4.2].

The financial data table requires submission of the last five audited financial years as (2020–21,
2021–22, 2022–23, 2023–24, 2024–25). However, this appears not to be fully aligned with Note 5,
which states that foreign applicants may submit financial data for the years 2021, 2022, 2023, 2024,
and 2025.

In view of the above, we request clarification that, for foreign applicants, the applicable financial years
should correspond to the last five audited financial years, i.e., 2020–21, 2021–22, 2022–23, 2023–24,
and 2024–25, to ensure consistency across the tender documents.

Kindly consider.

No change in Tender
Conditions. 

175 FOT Page 29 APPENDIX 16
Affidavit for Unaudited 

Balance Sheet

(To be filled by the bidder* in case their Balance Sheet for F.Y. 2024-2025 has not been audited. If the Balance sheet for
F.Y. 2024-2025 has been audited then the bidder need not to fill this form or may simply write “NOT APPLICABLE”)  

I,………(Name and designation of Authorised signatory)of…(Name of Company/Firm/Proprietorship/Partnership) hereby
confirm that the Balance sheet for financial year i.e. F.Y. 2024-2025 has actually not been audited/ or under finalisation
so far.  

We note that FORM OF TENDER APPENDIX-16 refers to FY 2024–25 as the latest financial year for
submission of an affidavit in case the balance sheet is unaudited or under finalisation, indicating FY
2024–25 as the most recent financial year under the RFP.

However, FORM OF TENDER APPENDIX-13 specifies that foreign applicants may submit financial
data for the years 2021,2022, 2023, 2024, and 2025. The inclusion of the year 2025 is not aligned, as it
may not represent a completed financial year.

In view of the above, it is requested that the provision in Appendix 13 be suitably revised to align the
financial years for foreign applicants with the last five years completed financial years.

Kindly consider below as modify clause:
(To be filled by the bidder* in case their Balance Sheet for F.Y. 2025-2026 has not been audited. If the
Balance sheet for F.Y. 2025-2026 has been audited then the bidder need not to fill this form or may
simply write “NOT APPLICABLE”).

No change in Tender
Conditions. 

176 FOT Page 33 APPENDIX 18
UNDERTAKING FOR NOT 
BEING PENALISED IN A 

CONTRACT

FORM OF TENDER - Appendix- 18 
(Undertaking as per clause 1.1.3.1v (d) of NIT)  
(UNDERTAKING FOR NOT BEING PENALISED IN A CONTRACT)  
We do hereby undertake that we have been neither penalized with liquidated damages of 10% (or more) of the contract
value in a contract due to delay nor imposed with penalty of 10% (or more) of the contract value due to any other
reason in the works awarded by NMRC/ any other Metro Organization (100% owned by Govt.)of value more than 10%
of NIT cost of work executed either individually or in a JV/Consortium during last three years (from the last day of
previous month of the tender submission). 

We understand that these requirements refer only to contracts in the client’s country.

Kindly confirm.
No change in Tender
Conditions. 

177 FOT Page 36 APPENDIX 21 
FORMAT FOR 

CERTIFICATE TO BE 
SUBMITTED 

Note 6. I/we understand that if the contents of the affidavit submitted by us are found to be forged/false or incorrect at
any time during process for evaluation of tenders, it shall lead to forfeiture of the Bid Security besides banning of
business for a period of upto five year. Further, I/we (insert name of the tenderer) ** ____________ and all my/our
constituents understand that my/our offer shall be summarily rejected. 
7. I/we also understand that if the contents of the affidavit submitted by us are found to be false/forged or incorrect at
any time after the award of the contract, it will lead to termination of the contract, along with forfeiture of Bid
Security/Security Deposit and Performance guarantee besides any other action provided in the contract including
banning of business for a period of upto five year.

Clauses 6 and 7 provide for forfeiture of Bid Security and banning business up to five years in case any
affidavit contents are found to be false/forged/incorrect.

In this regard, we request the client to kindly clarify that such actions shall be applicable only in cases
of proven material misrepresentation or fraudulent intent established after due verification and
opportunity of clarification to the bidder, and not for minor clerical errors, interpretation differences, or
inadvertent omissions without any mala fide intent.

Kindly confirm.

No change in Tender
Conditions. 
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S.No Section Clause No. Name of the Clause Description of Clause Bidder’s Query Reply

Contract NGNEGC : General Consultant (GC) for Elevated Sections of Extension Projects of Aqua Line from  Depot Station to Boraki (2.6 km) & Noida Sec-142 to Botanical Garden  (12.513 km) including augmentation of existing depot and RSS works

Tender No - NMRC/Projects/NGNEGC/2026/454

REPLY TO PRE-BID QUERIES 

178 GCC Page-12 19.1
Abandonment, Suspension 
or Termination by Notice of 

NMRC

(i) NMRC may suspend all or part of the Services or terminate the Agreement by notice of at least 30 days to GC who
shall immediately make arrangements to stop the Services and minimize expenditure. NMRC may, by written notice of
suspension to the Consultant, suspend all payments to the Consultants hereunder if the Consultants fail to perform any
of their obligations under this Contract, including the carrying out of the Services, provided that such notice of
suspension (i ) shall specify the nature of the failure, and (ii) shall request the Consultants to remedy such failure within
a period not exceeding thirty (30) Days after receipt by the Consultants of such notice of suspension. Such suspension
may be revoked on proof of remedial action by the consultant to the satisfaction of the Employe

We request that the suspension and termination provisions be made more balanced and procedurally
structured. Specifically, we propose that NMRC shall first issue a written notice clearly specifying the
nature of the alleged breach, followed by a reasonable cure period of up to 60 days depending on the
severity and nature of the issue. Suspension of services and/or payments should only be effected if the
Consultant fails to remedy the breach within the agreed cure period.

Further, any termination of the Agreement should be subject to a minimum notice period of 90 days to
allow for orderly demobilization and mitigation of costs and obligations by the Consultant.

Kindly consider.

No change in Tender
Conditions. 

179 GCC Page-12 19.2 Termination

The Employer may, by not less than thirty (30) days' written notice of termination to the Consultant [except in the event
listed in paragraph (g) below, for which there shall be a written notice of not less than sixty (60) days] such notice to be
given after the occurrence of any of the events specified in paragraphs (a) through (j) of this Clause, terminate this
Contract: a) if the Consultant fails to remedy a failure in the performance of their obligations hereunder, as specified in a
notice of suspension pursuant to Clause 2.7 hereinabove, within (30) days of receipt of such notice of suspension or
within such further period as the Employer may have subsequently approved in writing.

We request that termination rights be exercised only in case of material and substantiated breach of
obligations. The cure period for rectification should be flexible between up to 60 days depending on the
nature and complexity of the issue. Further, determination of satisfactory rectification should not rest
solely with the Employer but be subject to mutual agreement or independent review where required.

Additionally, termination should be subject to a minimum notice period of 90 days to ensure orderly
demobilization and continuity of services. Termination should not be effected while the cure process or
any dispute resolution mechanism is actively ongoing.

Kindly consider.

No change in Tender
Conditions. 

180

181

182
GCC Page-20 &
23

 35.9                                        
35.12          

Arbitration                 
Jurisdiction of Courts

Clause 35.12 GCC sets forth jurisdiction of courts, while Clause 35.9 sets forth arbitration. Please
clarify how these provisions are correlated or delete Clause 35.12 GCC.

No change in Tender
Conditions. 

We further request your kind consideration to include corresponding suspension and termination
provisions in favour of the Consultant under Clause 19 of the GCC, in the interest of maintaining a
balanced and equitable contractual framework, as follows:
Suspension or Termination by the Consultant
a) Suspension of Services by the Consultant
The Consultant may, by written notice to the Client, suspend performance of any or all Services under
the Contract in the event the Client is unable to fulfil any of its material obligations under the Contract,
including payment obligations. Such notice shall:
(i) clearly set out the nature and particulars of the default; and
(ii) provide the Client with a reasonable cure period of up to sixty (60) days, depending on the nature
and complexity of the issue, to remedy the same.
It is respectfully proposed that suspension shall take effect only if the relevant default remains
unremedied within the applicable cure period. Any such suspension may be revoked upon the Client
taking remedial action reasonably satisfactory to the Consultant.
b) Termination by the Consultant
The Consultant may, upon providing not less than ninety (90) days’ prior written notice to the Client,
terminate the Contract in the following circumstances:
(i) where the Services have remained suspended for a continuous period exceeding one hundred and
sixty-eight (168) days; or
(ii) where the Client commits a material breach of its obligations under the Contract and is unable to
remedy such breach within the applicable cure period specified in the Consultant’s notice.
It is further requested that termination rights under this Clause be exercised only in cases of material
and substantiated breach. Additionally, termination may kindly not be effected while any ongoing cure
process, amicable settlement discussions, or dispute resolution proceedings under the Contract are
actively underway in relation to the relevant matter.
Kindly consider.

Abandonment, Suspension 
or Termination by Notice of 

NMRC 

No change in Tender
Conditions. 
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S.No Section Clause No. Name of the Clause Description of Clause Bidder’s Query Reply

Contract NGNEGC : General Consultant (GC) for Elevated Sections of Extension Projects of Aqua Line from  Depot Station to Boraki (2.6 km) & Noida Sec-142 to Botanical Garden  (12.513 km) including augmentation of existing depot and RSS works

Tender No - NMRC/Projects/NGNEGC/2026/454

REPLY TO PRE-BID QUERIES 

183 SCC page no 3 SCC 6 Sub-Consultant or Subcontractor are not permitted to be engaged

We respectfully request reconsideration of the provision stating that Sub-Consultants or Subcontractors
are not permitted to be engaged under the Contract.

In this regard, it is submitted that certain domain experts may prefer to be engaged on a freelance or
individual consultancy basis, which may technically fall within the definition of sub-
consultancy/subcontracting. Further, engagement of support personnel such as housekeeping staff,
office assistants, personal assistants, etc., is often undertaken through specialised manpower
agencies. Similarly, vehicles required for site supervision and field activities are typically procured
through external transport vendors.

In view of the above practical requirements and in line with prevailing industry practices in similar
consultancy assignments, it is respectfully requested that subcontracting up to 25% of the Contract
value may be permitted, subject to prior approval of the Employer, to enable efficient and flexible
execution of the Services.             Kindly consider.

No change in Tender
Conditions. 

184 SCC page no 4 SCC 16
(i) affect the Consultant’s liability, if any, for damage to Third Parties caused by the Consultant or any person or firm
acting on behalf of the Consultant in carrying out the Services; 

Please delete item (i) of letter b) of Clause 3.4 in order for the bidders to have clarity regarding the
boundaries of the liability and to enable them to prepare even more competitive bids:

“(i) affect the Consultant’s liability, if any, for damage to Third Parties caused by the Consultant or any
person or firm acting on behalf of the Consultant in carrying out the Services;”

No change in Tender
Conditions. 

185 SCC page no 4 SCC 16
a)Except in case of gross negligence or willful misconduct on the part of the Consultants or on the part of any person or
firm acting on behalf of the Consultants in carrying out the Services, the Consultants, with respect to damage caused by
the Consultants to the Employer’s property, shall not be liable to the Employer:  

Please supplement Cl. no. 16 SCC re. Clause 3.4 a) GCC introductory paragraph by implementing the
following addition:
“a) Except in case of gross negligence or willful misconduct on the part of the Consultants or on the
part of any person or firm acting on behalf of the Consultants in carrying out the Services, the
Consultants, with respect to damage caused by the Consultants to the Employer’s property and with
respect to any and all other types of damages caused by the Consultants, shall not be liable to the
Employer:”  

Alternatively, please (i) delete the wording “with respect to damage caused by the Consultants to the
Employer’s property” from Clause 3.4 a) introductory part or (ii) clarify the meaning and coverage of
“property” (as such type of wording in the liability clause is specific to works / build contracts – eg.
Yellow FIDIC contract, which is a design and build contract -, and in contracts for purchase of goods
and thus such should not be included in a services contract).

In various tenders in India in the recent years the clause has been published without the wording “with
respect to damage caused by the Consultants to the Employer’s property”, as follows:
“(d) Except in case of gross negligence or willful misconduct on the part of the Consultants or on the
part of any person or firm acting on behalf of the Consultants in carrying out the Services, the
Consultants shall not be liable to the Employer:” 
As the object of the contract is the provision of Services (and not works or goods), the limitation of
liability should also cover the damages caused in carrying out the Services (and not to be limited only
to damages to property).

Kindly consider.

No change in Tender
Conditions. 

186 SCC page no 5 SCC 22

The Consultant fails to deliver the assigned work within the stipulated time, shows undue delay in progress, or if any
deficiency in performance or quality of work is observed, the Engineer-in-Charge shall have the authority to impose
Liquidated Damages (LD). The amount of LD shall not exceed ten percent (10%) of the total Contract Value. The
decision of the Engineer-in-Charge in this regard shall be final and binding on the Consultant.

We request the authority to kindly consider revising the maximum cap on Liquidated Damages from
10% to 5% of the Contract Value. 

Considering the nature of consultancy assignments and the presence of multiple external
dependencies, a 5% cap would be more aligned with industry practice while still ensuring adequate
contractual safeguards for timely and quality delivery.

Kindly consider.

No change in Tender
Conditions. 

187 SCC page no 3 SCC 06

Add the following at the end of GCC Sub Clause 16.1:
a) Employer will not entertain any cost implications and time impact claims under any circumstances arising out of below
works which is not defined as “change in scope” in this Contract: 
i) Any change in the alignment, length of the corridor, track 
length or the number, area, design and location of stations.

i) We respectfully request clarification that the provisions under this SCC Clause are intended to apply
only to modifications within the scope of the current Contract and should not be read in conjunction
with any other provisions relating to sanction/addition of new lines, corridors, or separate projects
beyond the present contractual scope.
ii) Further, it is requested that any substantial rework within the current Contract, including considerable
changes in alignment, significant increase in corridor/track length, or changes requiring deployment of
additional GC personnel/resources to maintain the intended level of supervision and monitoring, may
kindly be treated as a “change in scope” with corresponding consideration of cost and time
implications.

Kindly consider.

No change in Tender
Conditions. 
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S.No Section Clause No. Name of the Clause Description of Clause Bidder’s Query Reply

Contract NGNEGC : General Consultant (GC) for Elevated Sections of Extension Projects of Aqua Line from  Depot Station to Boraki (2.6 km) & Noida Sec-142 to Botanical Garden  (12.513 km) including augmentation of existing depot and RSS works

Tender No - NMRC/Projects/NGNEGC/2026/454

REPLY TO PRE-BID QUERIES 

188
Scope page no
28

2.19
Training of Personnel of 

NMRC 

GC will plan and design the training modules for personnel of NMRC in operation, maintenance and repairs of various
equipment and plants supplied by various suppliers, at OEM's premises. GC will also plan and design training modules
for these personnel and METRO their trainers in operation, maintenance and repairs of the system as a whole and will
provide training to them in these areas. The training will have to be arranged before commencement of the trials and will
continue upto commissioning of the system.

We understand that the GC shall plan and design training modules for NMRC personnel and their
trainers in operation, maintenance and repairs of various equipment and systems, and conduct training
at OEM premises prior to commencement of trials and up to commissioning of the system.

In this regard, we request the authority to kindly confirm that all costs related to the training, including
but not limited to travel, boarding and lodging, per diem allowances and any OEM training fees, shall
be borne by the Employer.

Kindly confirm.

No change in Tender
Conditions. 

189
Pricing 
document. Page
no 2

2.1 Preamble 

2.1. In case the Consultant does not deploy an expert which has otherwise been planned for deployment as per the
approved rolling deployment schedule, for the reasons attributable to the Consultant, the remuneration for the non-
deployed person shall not be paid for the period of non-deployment and a recovery equivalent to 20% of the
remuneration of the non-deployed expert for non- deployment period shall be made.

We request client to consider reducing the recovery to 10% of the remuneration of the non-deployed
expert for non- deployment period shall be made.

Kindly consider.

No change in Tender
Conditions. 

190
Pricing 
document. Page
no 6

Subhead C- Vehicle Duty Travel to site, Total Quantity vehicle Requirement: 400 vehicle months
In our experience of executing similar assignments the provide quantity of vehicle months is on the
lower side and we request the authority to consider increasing the same to 700 vehicle months.
Kindly consider.

No change in Tender
Conditions. 

191
Pricing 
document. Page
no 7

Subhead E - Offices 
supplies

Communication, Total Quantity in months: 1188 

In our experience of executing similar assignments the communication provision is required to be
extended to all GC staff and thus we request client to increase the quantity to match the total man-
months provisioned under the subject contract.
Kindly consider.

No change in Tender
Conditions. 

192 General General

We respectfully highlight that the Contract presently specifies deployment of 40 experts; however, it
does not clearly indicate the arrangement for additional supporting personnel required for site
execution activities during construction supervision, particularly for monitoring of QHSE requirements
and related functions.

In this regard, we kindly request the Client to confirm whether such supporting and ancillary staff will be
deployed by the Client, along with details of their roles and numbers, so that the adequacy of the
Client’s manpower can be properly assessed.

Alternatively, if such resources are not to be provided by the Client, it is requested to clarify whether the
GC should consider and include the deployment of additional technical support staff as part of its
scope, as may be required for effective execution of the Services.

Kindly consider.

The deployment of GC staff
should be as per Pricing
Document and Scope of
work.

193
NIT Page no. 16
ITT Page no. 31
NIT Page no. 9    

Clause 1.1.3.2      
Clause 5              

 Minimum Eligibility Criteria       
Marking and Scoring 

System:                                              
Lead Partner/ Non-

Substantial Partners/ 
Change in JV/Consortium

VOLUME-1 Notice Inviting Tender (NIT), Page no. 16
Clause 1.1.3.2, Minimum Eligibility Criteria:
Notes: a. Work experience of only substantial partner (partner with share of 26% or more in the JV/Consortium) shall be
considered for evaluating of JV/Consortium.
And,
VOLUME-1 Instructions to Tenderer (ITT), Page no. 31;
Clause 5. Marking and Scoring System:
Credential of tender as single entity, any substantial member of JV or substantial member of JV together will be
considered for QCBS marking
And,
VOLUME-1 Notice Inviting Tender (NIT), Page no. 9
(vii) Lead Partner/ Non-Substantial Partners/ Change in JV/Consortium
Each non-substantial partner should have a minimum of 20% participation in the JV/Consortium. Partners having less
than 26% participation will be termed as non-substantial partner and will not be considered for evaluation which means
that their financial soundness shall not be considered for evaluation of JV/Consortium. In the tender for GC work, a Joint
Venture / Consortium to qualify, each of its non-substantial partner must have experience of executing at least one GC
work (which may not be similar to that mentioned in clause 1.1.3.2.A of NIT) of minimum 20% of the approximate cost of
the work mentioned in the clause 1.1.2 (key details) in last seven years. The tenderer shall submit details of above
works in the Performa of Appendix-15 & 15A of FOT etc. as per Notes b), c), d), & g) of Clause 1.1.3.2.A of NIT.

There appears to be an ambiguity regarding the eligibility and evaluation criteria applicable to non-
substantial partners in a JV/Consortium. As per Clause 1.1.3.2 Note (a), it is clearly stated that the
work experience of only substantial partner(s) (having 26% or more share in the JV/Consortium) shall
be considered for evaluation of the JV/Consortium, which is further reinforced by the ITT provision that
only the credentials of the tenderer as a single entity or substantial member(s) of the JV/Consortium
shall be considered for QCBS marking and technical/financial evaluation. However, NIT Clause (vii)
simultaneously stipulates that each non-substantial partner must possess prior experience of executing
at least one GC work of specified value, which appears to impose additional eligibility Conditions.s on
non-substantial partners. In view of the above, it is understood that non-substantial partners are
intended to participate in the JV/Consortium without being subjected to technical and financial
evaluation criteria, and their credentials are not to be considered for minimum eligibility & QCBS
evaluation.
It is further submitted that, as per prevailing practice adopted by various State Metro Organizations and
other Government agencies, non-substantial partners are generally permitted in JV/Consortium
arrangements without imposing mandatory prior work experience requirements. In view of the spirit of
“Atmanirbhar Bharat” and the “Make in India” initiative, along with the Government’s thrust towards
capacity building and skill enhancement of domestic industry, metro and similar infrastructure projects
are increasingly aimed at encouraging wider participation and development of domestic capabilities.
Please confirm.

No change in Tender
Conditions. 

194 NIT Page no 4 1.1.2 Key Ddetails EMD of INR 75,56,000 is stated as payable through RTGS/NEFT only to NMRC.
We request that the EMD be accepted in the form of a Bank Guarantee, in line with the standard
procedures followed in other metro projects.

Refer Addendum-2.

195 NIT Page 5R 1.1.3.1
 QUALIFICATION 

CRITERIA:

The performance of each JV/Consortium partner will be judged quarterly. In case of unsatisfactory performance, the
employer may take action including part termination and forfeiture of Performance Security submitted by the defaulting
member for its portion of work.

Kindly clarify the mechanism for submission of Performance Security in case of JV/Consortium:
whether a single Performance Security from the JV/lead partner is acceptable or separate member-
wise securities are required according to each member's scope/share.

Refer Addendum-2.

196 ITT page no 31R Table1
 Consultancy Organization 

and Firm’s Experience
Marks are assigned for length of one large GC/PMC elevated/underground MRTS/RRTS project completed in the past 7
years under a single contract, with proof by client certificate along with CMRS completion or date of operation of line.

Kindly clarify whether a project/corridor that has been partially commissioned or opened for revenue
operation in sections will be considered, and whether the length will be counted based on the
commissioned portion or the total contract length.

No change in Tender
Conditions. 

16.0 Orion Infra Consulting Pvt. Ltd.

17.0 Barsyl
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S.No Section Clause No. Name of the Clause Description of Clause Bidder’s Query Reply

Contract NGNEGC : General Consultant (GC) for Elevated Sections of Extension Projects of Aqua Line from  Depot Station to Boraki (2.6 km) & Noida Sec-142 to Botanical Garden  (12.513 km) including augmentation of existing depot and RSS works

Tender No - NMRC/Projects/NGNEGC/2026/454

REPLY TO PRE-BID QUERIES 

197 ITT page no 31R Table1
 Consultancy Organization 

and Firm’s Experience
Relevant elevated/underground MRTS/RRTS projects are to be scored based on cumulative length thresholds of 50 km,
40 km and 30 km, supported by client certificate.

We understand that both elevated and underground MRTS/RRTS sections from a single project
experience can be considered together for this scoring criterion.

No change in Tender
Conditions. 

198
Scope page no
35R                          
SCC page 5

Clause 7(a)        
SCC 8

Addendum-1
NMRC will provide rent-free air-Conditions.ed office space of approximately 360 sq. m. SCC also states that the
Consultant shall open its office within 45 days from commencement/effective date at Noida/Greater Noida.

Kindly confirm when the NMRC-provided office space will be handed over, what facilities will be
included, and whether electricity, water, internet, IT equipment and maintenance costs will be
reimbursed under the reimbursable schedules.

No change in Tender
Conditions. 

199 General Mobilization advance
We request that mobilization advance of at least 5% should be considered for smooth onboarding and
running of the project.

No change in Tender
Conditions. 

200 NIT page no 4 1.1.2 Key Ddetails 28.05.2026 at 17:00 Hrs.
Kindly consider an extension of 3 weeks from the date of issuing of replies to pre bid queries as we
would need adequate amount of time comply with queries and prepare the bid for such prestigious
project.

Refer Addendum-2.

201 ITT Page 36 TABLE-3:
Qualifications, experience 

and competence of the Key 
Staff

Distribution of Marks for acquiring Minimum Post- Qualification Relevant experience after Minimum Qualification
(Maximum Marks = 300)

We understand that the relevant experience to be considered under this clause shall be counted after
obtaining the minimum educational qualification prescribed for the position.
Kindly confirm.

No change in Tender
Conditions. 

202 ITT Page 36 TABLE-3:
Qualifications, experience 

and competence of the Key 
Staff

Distribution of Marks for acquiring Minimum Post- Qualification Relevant experience after Minimum Qualification
(Maximum Marks = 300), Sr. No. 1, 2, 3, 6, 10, 12, 14, 15, 17, 19, 22, 28, 30, 35

With reference to Volume-1, ITT, Table-3, Page No. 36 — “Distribution of Marks for acquiring Minimum
Post-Qualification Relevant Experience after Minimum Qualification (Maximum Marks = 300)” for Sr.
No. 1, 2, 3, 6, 10, 12, 14, 15, 17, 19, 22, 28, 30, and 35, we request the Client to consider granting full
marks upon submission of an additional 2 years of experience over and above the minimum relevant
experience criteria.

This relaxation will appropriately justify and sufficiently demonstrate the experts’ capability and practical
exposure in the relevant field.

No change in Tender
Conditions. 

203 ITT Page 42 TABLE-3:
Qualifications, experience 

and competence of the Key 
Staff

 Sr. No. 35, Chief contract expert, Graduation in Engg with PG/ MBA in relative field
We request the Client to kindly elaborate and specify the acceptable specialization(s) under the
PG/MBA in relevant field requirement for better clarity and compliance during bid submission.

Acceptable Specializations
shall be Project Management,
Contract Management and
Construction Management.

204 ITT Page 36 TABLE-3:
Qualifications, experience 

and competence of the Key 
Staff

Sr. No. 3, Structure Expert, Graduation in Civilengg. & M.E in Structural Engg.
We understand that the experience of the Structure Expert acquired after Graduation in Civil
Engineering shall be considered eligible, and that the M.E./M.Tech. in Structural Engineering may have
been obtained at any stage during the expert’s career.

No change in Tender
Conditions. 

205 ITT Page 44 TABLE-3:
Qualifications, experience 

and competence of the Key 
Staff

Note: 4
Relevant Experience for Civil and Systems positions would be experience in metro rail projects/MRTS/RRTS/Railway at
same or one level below 

We request the Client to kindly reconsider and delete the above clause, as the minimum relevant
experience requirements prescribed for the positions are already substantially high. In practical
scenarios, it may not be feasible for experts to have worked continuously at the same level or one level
below for such long durations.
OR
We suggest, to kindly amend the clause such that the requirement of experience at the same level or
one level below may be limited to a minimum of 2 years for Civil and Systems positions in Metro Rail
projects/MRTS/RRTS/Railway.

Refer Addendum-2.

206 ITT Page 44 TABLE-3:
Qualifications, experience 

and competence of the Key 
Staff

Note: 6. Key Expert with a minimum required experience of 20 years shall not be more than 70 years of age at the time
of deployment, and other Key Experts shall not be more than 50 years of age at the time of deployment

We request the Client to kindly consider allowing experts having a minimum required experience of 15
years to be eligible up to 65 years of age at the time of deployment.
This relaxation will enable consultants to provide a wider and more competent pool of experienced
experts for the K2 category while maintaining the required quality and expertise for the assignment.

Refer Addendum-2.

207 ITT Page 44 TABLE-3:
Qualifications, experience 

and competence of the Key 
Staff

Note: 9
As a Conditions to such substitution/replacement, If the key personnel are required to be replaced on the instructions of
the Employer, or on its own by the consultant at the time of initial deployment or the key personnel are replaced by the
consultant after initial deployment (including the key personnel for whom CV were not required to be submitted along
with the proposal), for the reasons other than death, prolonged illness requiring change of physical location which shall
be duly certified by a medical practitioner registered with Government Authority, remuneration to the key personnel will
be reduced by 5% for each replacement. This reduction shall not be applicable if the replacement is asked by NMRC but
if replacement is required due to personnel misconduct, fraud, non-performance then reduction in renumeration is
applicable . However in case replacement of the key personnel’s happens more than 10% every year, there will be
penalty of 0.25% of overall man months payable to the GC. 

We request the client kindly delete this clause.
No change in Tender
Conditions. 

208 ITT Page 44 TABLE-3:
Qualifications, experience 

and competence of the Key 
Staff

Note: 10. Bidders are required to submit detailed CVs of the proposed key personnel for each of the key positions as per
the format given in Appendix-5. The copies of self-attested degree certificates must be enclosed with the CV to
substantiate the fulfillment of minimum qualifications. The proposed key personnel are also required preferably to submit
a service certificate issued by the Employer to substantiate the fulfillment of work experience. In case of any discrepancy
found during the bid evaluation process, Noida Metro can verify the said declaration/part of the declaration from the
owners of the project. Any such wrong declaration by the personnel found during verifications, Noida Metro has the right
to reject such bids.

We would like to submit that in certain cases, experts may not be able to produce service certificates
issued by the Employer due to administrative or organizational constraints.
In such cases, we request the Client to kindly consider accepting a self-declaration/undertaking from
the concerned expert, duly supported by the CV and other available documentary evidence, for
substantiation of the claimed work experience.

No change in Tender
Conditions. 

18 Ayesa
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S.No Section Clause No. Name of the Clause Description of Clause Bidder’s Query Reply

Contract NGNEGC : General Consultant (GC) for Elevated Sections of Extension Projects of Aqua Line from  Depot Station to Boraki (2.6 km) & Noida Sec-142 to Botanical Garden  (12.513 km) including augmentation of existing depot and RSS works

Tender No - NMRC/Projects/NGNEGC/2026/454

REPLY TO PRE-BID QUERIES 

209 ITT Page 45 TABLE-3:
Qualifications, experience 

and competence of the Key 
Staff

Note: 13. The degree qualification means a full-time degree from a recognized institute. The qualification other than
degree shall be supported by the certified document for its equivalency to degree which shall be duly recognized by
Govt. of India.

We understand that a Graduate Degree obtained through AMIE – The Institution of Engineers (India),
being recognized by the Government of India as equivalent to an Engineering Degree, shall be
considered as a full-time degree qualification for the purpose of this tender.

Kindly confirm

No change in Tender
Conditions. 

210 FOT Page No. 16 APPENDIX 6
DETAILS OF KEY 

PERSONNEL TO BE 
DEPLOYED

Note: 5. B.E. qualification means Bachelor of Engineering or Bachelor of Technology or Bachelor of Science
(Engineering) or any other equivalent name of at least 4 years professional course after 10+2 or 12 years of formal
course of Education and M.E./MTech in Structural Engineering means 2 years post-graduate degree in Structural
Engineering after successful completion of Bachelor of Engineering (Civil).
Detail of qualification mentioned in IIT Table 3.

We understand that a 3-year full-time Engineering Degree obtained after completion of a full-time
Technical Diploma (through lateral entry mode) shall also be considered equivalent and acceptable
against the prescribed qualification criteria mentioned in ITT Table-3.

Kindly confirm.

No change in Tender
Conditions. 

211 GCC Page no 14 23 Payment to the Consultant

NMRC shall pay the Price to the GC for actual engagement of expert on monthly basis for the performance of services
as described in Volume 4 (Financial Packages) of tender documents, Unless the SCC provides for the price adjustment
of the remuneration rates, the remuneration shall be fixed for the duration of the Contract. In case the Consultant does
not deploy an expert which has otherwise been planned for deployment as per the approved rolling deployment
schedule, for the reasons attributable to the Consultant, the remuneration for the non-deployed person shall not be paid
for the period of non-deployment and a recovery equivalent to 20% of the remuneration of the non-deployed expert for
non- deployment period shall be made

As per the clause, a recovery equivalent to 20% of the remuneration of the non-deployed expert for the
period of non-deployment shall be made in case of non-deployment attributable to the Consultant.
In this regard, we request the Client to kindly consider reducing the recovery percentage from 20% to
10%, as the proposed recovery is on the higher side considering practical deployment challenges in
long-duration infrastructure projects.
Further, the Consultant shall submit the rolling deployment schedule 3 months in advance for approval
of NMRC to ensure proper planning and deployment coordination.

No change in Tender
Conditions. 

212 GCC Page no 14 23 Payment to the Consultant  No payment shall be made in advance 

We request the Client to kindly consider provision of an interest-free mobilization advance of 10% of
the contract value.
This will help maintain healthy cash flow and facilitate smooth mobilization and effective execution of
the project from the initial stages.

No change in Tender
Conditions. 

213 NIT page no 16 1.1.3.2 Minimum Eligibility Criteria:

Note e   Exchange Rates 
RFP Page No. 16, NIT - For completed works, value of work done shall be updated to last day of the month previous to
the month of tender submission price level assuming 5% inflation for Indian Rupees every year and 2% for foreign
currency portions per year. The exchange rate of foreign currency shall be applicable 30 days before the submission
date of tender and source of currency consideration may be mentioned.

FORM OF TENDER – APPENDIX 13, FOT Page 24, Note 7
The above financial data will be updated to last day of the month previous to the month of tender submission price level
assuming 5% inflation for Indian Rupees every year and 2% for foreign currency portions per year. The exchange rate of
foreign currency shall be applicable 28 days before the submission date of tender.

Since the exchange rates for INR conversion referred to in the RFP at various places are contradictory,
we request the Client to kindly confirm a single standard reference date and exchange rate
methodology to be uniformly considered for evaluation of work experience and financial data of the
Consultant.
Further, we request the Client to consider fixing a specific cut-off date for exchange rate applicability
prior to bid submission. This will avoid repeated revision and resubmission of supporting financial
documents in the event of extension of the bid submission deadline, which is common in such tenders.
Please consider.

Refer Addendum-2.

214 FOT page no 22  APPENDIX 12 Annual turnover 
FORM OF TENDER – APPENDIX 12, FOT, Page 22
Annual turnover (from General consultancy/project management work for Metro/RRTS/Railway)

It is difficult to segregate annual turnover specifically attributable to General Consultancy (GC) / Project
Management Consultancy (PMC) work for Metro/RRTS/Railway projects from the overall consultancy
turnover reflected in audited financial statements.

In view of the above, we request the Client to kindly allow consideration of Annual Turnover from
Consultancy Services as a whole for the purpose of evaluation of financial capacity criteria.

No change in Tender
Conditions. 

215 JV Agreement / MOU

The format for Joint Venture (JV) Agreement / Memorandum of Understanding (MOU) has not been
provided in the RFP document.

We request the Client to kindly provide the prescribed format/template for JV Agreement / MOU to be
submitted along with the bid.

Refer Addendum-2.

216 NIT page no 4 1.1.2 Key Ddetails
Earnest Money Deposit (EMD)/Tender Security INR 75,56,000/- (Rupees seventy five lakhs fifty six thousands only)

through RTGS/NEFT only payable in favour of Noida Metro Rail Corporation Limited

We request the Client to kindly consider accepting Earnest Money Deposit in the form of Bank
Guarantee (BG) in addition to RTGS/NEFT payment, as this is a standard and widely accepted
practice in similar consultancy tenders.

Further, in case submission through Bank Guarantee is permitted, we request the Client to kindly
provide the prescribed BG format for compliance by the bidders.

Refer Addendum-2.
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S.No Section Clause No. Name of the Clause Description of Clause Bidder’s Query Reply

Contract NGNEGC : General Consultant (GC) for Elevated Sections of Extension Projects of Aqua Line from  Depot Station to Boraki (2.6 km) & Noida Sec-142 to Botanical Garden  (12.513 km) including augmentation of existing depot and RSS works

Tender No - NMRC/Projects/NGNEGC/2026/454

REPLY TO PRE-BID QUERIES 

217

With reference to the proposed list of experts, it is observed that no Technical Support Staff under K3
and K4 categories has been included. Considering the scope of work involves supervision of all civil
and system works, the presently proposed manpower appears insufficient for effective project
execution and quality monitoring.
We request the Client to include Technical Support Staff (K3 & K4) as part of the expert requirement to
ensure proper site coordination, monitoring, and overall project efficiency.
Further, in metro/RRTS/railway projects, the usual ratio of key experts to support personnel ranges
from 1:2 to 1:4. However, out of the total 1,284 man-months proposed, only 288 man-months pertain
to personnel with 10 years or less experience, which is inadequate for effective project supervision and
execution.
Accordingly, we request reconsideration and inclusion of adequate K3 & K4 technical support staff.

No change in Tender
Conditions. The deployment
of GC staff should be as per
Pricing Document and Scope
of work.

218 NIT page no 4 1.1.2 Key Ddetails
INR 75,56,000/- (Rupees seventyfive lakhs fifty-six thousand only) through RTGS/NEFT only payable in favour of Noida
Metro Rail Corporation Limited

We request the client to accept Bank Guarantee also as the EMD. In the same context, kindly provide
the format for the BG.

Refer Addendum-2.

219 NIT page no 4 1.1.2 Key Ddetails 28.05.2026 at 17:00 Hrs
We request the client to give at least 3 weeks after issuing the prebid replies in order to prepare a
comprehensive and competitive bid.

Refer Addendum-2.

220 NIT Page no 10 1.1.3.1(viii) (a) QUALIFICATION CRITERIA

a. Applicant in the capacity of a Subsidiary Company as a single entity is not permitted to use the credential of its Parent
Company and/or its Sister Subsidiary Company/ Companies unless the Applicant participates in tender as
JV/Consortium with its Parent Company and/or its Sister Subsidiary Company/ Companies as a member(s) in JV with
minimum 26% participation each (as substantial member) for such member(s).

It is requested to permit an Indian subsidiary to utilize the credentials of its parent company, even when
the parent company is not a member of the Joint Venture (JV). In several recently issued tenders for
Metro General Consultancy (GC) projects, respective clients have allowed Indian entities to rely on the
credentials of their parent companies. This is typically supported by an undertaking from the parent
company confirming that it will provide the necessary financial and technical backing for the
satisfactory execution of the consultancy services, and that it will assume full responsibility for the
services delivered by its Indian subsidiary.

No change in Tender
conditions.

221 NIT Page no 15 1.1.3.2. Minimum Eligibility Criteria:
Tenderer’s (either a single entity/ JV/ Consortium) will be qualified only if they have successfully completed similar
work(s), during last seven (07) years ending last day of the month previous to the month of tender submission.

We request the client to also accept substantially completed projects. Substantially completed projects
can be defined as projects where more than 80% of the fee is received by the applicant.

No change in Tender
conditions.

222 NIT Page no 15 1.1.3.2. Minimum Eligibility Criteria:
Tenderer’s (either a single entity/ JV/ Consortium) will be qualified only if they have successfully completed similar
work(s), during last seven (07) years ending last day of the month previous to the month of tender submission.

We request the client to accept projects executed by the applicant in last 10 years.
No change in Tender
conditions.

223 ITT Page 37 TABLE-3:
Qualifications, experience 

and competence of the Key 
Staff

Chief Track Expert - Graduation in Civil Eng. We request the client to also accept Graduation in Mechanical.
No change in Tender
conditions.

224 ITT Page 39 TABLE-3:
Qualifications, experience 

and competence of the Key 
Staff

Chief Traction distribution, SCADA and MINIC Panel Integration Expert - Graduation in Electrical
We request the client to also accept Graduation in Electronics & Communication/ Mechanical or
related branch.

No change in Tender
conditions.

225 ITT Page 44 TABLE-3:
Qualifications, experience 

and competence of the Key 
Staff

Key Expert with a minimum required experience of 20 years shall not be more than 70 years of age at the time of
deployment, and other Key Experts shall not be more than 50 years of age at the time of deployment.

We request the client to amend the clause as follows:
Key Expert with a minimum required experience of 20 years shall not be more than 70 years of age at
the time of deployment, and other Key Experts shall not be more than 60 years of age at the time of
deployment.

Refer Addendum-2.

226 FOT page no 4 Point 1 FORM OF TENDER

1. Having inspected the Site, examined the GeneralConditions.s of Contract, Special Conditions.s ofContract, Scope of
Work, Standard Documents,Reference Drawings and Instruction to Tenderersincluding Bill of Quantities, and addenda
thereto (if any) issued by the NMRC for the above-mentioned Works, and the matters set out in Appendix 1 hereto, and
having completed and prepared Appendices 1, 2, 3,3A 4, 5, 6, 7, 8, 9, 10, 11, 12, 13, 14, 15, 15A, 16, 17, 17A, 18, 19,
20, 21, 22, 23, 24, 25 & 26 hereto, we hereby offer for “Contract NGNEGC: General Consultant (GC) for Civil,
Architectural and E&M works including Traction works for Elevated Sections of Extension Projects of Aqua Line from
Noida Sec-51 to Knowledge Park-V, Noida Sec-142to Botanical Garden & Depot Station to Boraki including
augmentation of existing depot and RSS works (31.595 km)” and remedying any defects therein, in conformity with the
above documents within the completion period of 48 months (from the date of commencement of operations) for the
sum stated in the Financial Package (Volume 4 of Tender Documents) as completed by us and appended hereto

We suggest that remedying any defects therein should be deleted as GC is not liable for the same.
no change in tender
conditions 

227 FOT page no 5 Point 9 FORM OF TENDER
9. We understand and agree that liquidated damages will be levied upon us as per rate/amount decided by you for
damages likely to be suffered by you in the event of the work not being completed in time.

We understand that LD should be limited to GC scope of work only.
No change in Tender
conditions.

228 FOT page no 18 Appendix 8
UNDERTAKING FOR 

CORRUPT & 
FRAUDULANT PRACTICE

It is confirmed and declared that we, or any of our associate, have not been engaged in any fraudulent and corrupt
practice and that no agent, middleman or any intermediary has been, or will be, engaged to provide any services, or any
other items of work related to the award and performance of this contract and no agency commission or any payment
which may be construed as an agency commission has been, or will be, paid and that the tender price will not any such
amount.

Please explain meaning of the associate . whether it will be same as defined in the companies act,
1956

No change in Tender
conditions.

229 FOT page no 19 Appendix 9
UNDERTAKING FOR 

BLACKLISTING / 
DEREGISTRATION

We do hereby undertake that none of the Central / State government department / public sector undertaking / other
government entities or local body has banned business with us as on the date of tender submission. Also, none of the
work has been rescinded / terminated by NMRC after award of contract to us during last 10 years due to our
nonperformance.

10 years is too long time period . Please reduce the same time to 3 years only
No change in Tender
conditions.

230 FOT page no 20 Appendix 10
COPYRIGHT 

UNDERTAKING

We, (name of tenderer) hereby undertake that the tender drawings, both in hard copy and digitized format, and the
tender documents purchased as a necessary part of our preparation of this tender shall be used solely for the
preparation of the tender and that if the tender is successful, shall be used solely for the design of the temporary and
permanent works

As GC is not responsible for design, we suggest that design obligations should be deleted
No change in Tender
conditions.

231 ITT page no 4 A2 Source of Funds

A2. Source of Funds The project is proposed to be funded by state Government of Uttar Pradesh and Government of
India and through loans from NCRPB/External financial institution. In this context, the consultant should refer to related
environmental, social and other guidelines, of such agencies while carrying out the assignment. Design and
implementation plans should minimize environmental, social and other impact in a practical manner, keeping in view
both construction stage and operational impacts.

As confirmed during pre-bid meeting, we understand that the funding will be domestic only and no IFI
funding is allowed, please confirm.
Please clarify the name of NCRPB or External financial institution, who is funding this project.

No change in Tender
conditions.

19.0 Hill International

20.0 Aecom India
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S.No Section Clause No. Name of the Clause Description of Clause Bidder’s Query Reply

Contract NGNEGC : General Consultant (GC) for Elevated Sections of Extension Projects of Aqua Line from  Depot Station to Boraki (2.6 km) & Noida Sec-142 to Botanical Garden  (12.513 km) including augmentation of existing depot and RSS works

Tender No - NMRC/Projects/NGNEGC/2026/454

REPLY TO PRE-BID QUERIES 

232 ITT page no 44 Table no 3
Qualifications, experience 

and competence of the Key 
Staff

Note-9 As a Conditions. to such substitution/replacement, If the key personnel are required to be replaced on the
instructions of the Employer, or on its own by the consultant at the time of initial deployment or the key personnel are
replaced by the consultant after initial deployment (including the key personnel for whom CV were not required to be
submitted along with the proposal), for the reasons other than death, prolonged illness requiring change of physical
location which shall be duly certified by a medical practitioner registered with Government Authority, remuneration to the
key personnel will be reduced by 5% for each replacement. This reduction shall not be applicable if the replacement is
asked by NMRC but if replacement is required due to personnel misconduct, fraud, non-performance then reduction in
renumeration is applicable. However, in case replacement of the key personnel’s happens more than 10% every year,
there will be penalty of 0.25% of overall man months payable to the GC.

We request client to kindly restrict the LD clause on the replacement to positions only, and the
replacement of the key personnel’s happens more than 10% every year, than there should be penalty
of 0.05% on particular positions only not on whole man month rate.

No change in Tender
conditions.

233 GCC page no 6 3.5
Insurance to be taken out by 

the Consultant

The Consultants shall take out and maintain, and shall cause the sub-consultants to take out and maintain, at their (or
the sub-consultants' , as the case may be ) own cost but on terms and Conditions.s approved by the Employer,
insurance against the risks ,and for the coverage's, as shall be specified in the Special Conditions.s (SCC), and at the
Employer's request, shall provide evidence to the Employer showing that such insurance has been taken out and
maintained and that the current premiums there for have been paid

We suggest that approval of the T&C should be deleted
No change in Tender
conditions.

234 GCC page no 6 3.6
 Accounting, Inspection and 

Auditing 

The Consultants (i) shall keep accurate and systematic accounts and records in respect of the Service hereunder, in
accordance with internationally accepted accounting principles and in such form and detail as will clearly identify all
relevant time charges and cost, and bases there of (including such bases as may be specifically referred to in the SCC,
and (ii) shall permit the Employer or its designated representative periodically, and up to one year from the expiration or
termination of this Contract, to inspect the same and make copies thereof. The Consultants shall also have their
accounts relating this project audited once in a year and furnish a copy of this audited accounts to the Employer within
three months from the close of each financial year

Please change 3 months into 6 months
No change in Tender
conditions.

235 GCC page no 6 3.10. Serious Hindrances

The consultants shall report to the employer and Bank promptly the occurrence of any event or Conditions. which might
delay or prevent completion of any significant part of the project in accordance with the schedules and to indicate what
steps shall be taken to meet the situation. Where the employer receives such a report from the consultants, the
employer shall immediately forward a copy to Bank, together with its comments on the report and an outline of the steps
the report proposes shall be taken

Please share details relating to Bank in case it is Refer Addendum-2.

236 GCC page no 11 12 Duration of Liability
NMRC shall not be considered liable for any loss or damage resulting from any occurrence unless a claim is formally
made before the expiry of the relevant period stated in Special Conditions.s of Contract, or such earlier date as may be
prescribed by law, whichever is lessor.

Please add the para as highlighted in yellow
No change in Tender
conditions.

237 GCC page no 11 16 Modifications

Modification of the terms and Conditions.s of this Contract, including any modification of the scope of the Services, may
only be made by written agreement between the Parties and may require the consent of Bank external financial
institution/Government stakeholder, if applicable. However, any change which does not constitute an important
modification of the contract and which does not affect the contract price approved by external financial
institution/Government stakeholder, if applicable, shall not require a new consent of external financial
institution/Government stakeholder for effectuation., however, each Party shall give due consideration to any proposal
for modification made by the other Party

Since project is not funded by any IFI bank, please delete requirement of taking consent from bank Refer Addendum-2.

238 GCC page no 12 17
Delays and Liquidated 

Damages

17.1. Time is the essence of the Contract. It shall be the bounden duty of the GC to strictly adhere to the time for
performance of various services indicated in the Contract. In case of delays without valid reason the GC shall be liable
to pay liquidated damages as given in SCC.
17.2. Liquidated damages shall be imposed as described in Special Conditions.s of Contract

We understand that the clause is not applicable for infrastructure project, kindly confirm.
No change in Tender
conditions.

239
240

241 IIT Page no 31
5 Marking and 

Scoring Table -1 sl 
no 2.1  

Consultancy Organization 
and firms experience 

GC/ PMC MRTS/RRTS projects completed in last 7 years / (fee more than 32 INR crores) will be escalated to the date
31.06.2026 (Numbers) Max Marks – 100 marks
a. 5 & above (100%)
b.4-3 (75%)
c.1-2 (50%)

a. 4 or above 100 %marks,
b. 3 Projects 75% Marks
c. 2 Projects 50%
d. 1 Project 25%
We request client to kindly consider projects partly comissioned or substantially completed with fee
receipt of 80% of contract value, which can be substantiate by client certificate and auditor certificate
for receipt of fee.

Refer Addendum-2.

242 GCC page no 7 3.13 Performance Guarantee

As stated in the ‘Instruction to Tenderers’ the GC shall provide NMRC with a Performance Guarantee in the form of a
Bank Guarantee provided by Delhi/NCR branch of Scheduled Commercial Bank based in India that is acceptable to
NMRC. The Performance Guarantee shall remain valid up to 06 months beyond the defect liability period which will be
24 months from the date as mentioned in the completion certificate OR 'the date on which all the stations /structures
/buildings on the section/corridor are put to use for fare paying public whichever is later. If the commissioning date is
extended, for whatsoever reason, the Bank Guarantee shall be suitably extended.
NMRC reserves the right to forfeit the performance guarantee amount, in the event of termination of the Services in
accordance with GCC Clause 19.

PG should be valid till end of contract period and should not include 6 months beyond DLP period We
understand that 50% will be released on the date of completion/completion certificate or corridor are
put in use for fare paying public and balance 50% shall be valid till end of DLP, considering the contract
is for the PMC/GC.

No change in Tender 
conditions.

243 GCC page no 12 17.1 & 17.2
Delays and Liquidated 

Damages

17.1. Time is the essence of the Contract. It shall be the bounden duty of the GC to strictly adhere to the time for
performance of various services indicated in the Contract. In case of delays without valid reason the GC shall be liable
to pay liquidated damages as given in SCC.
17.2. Liquidated damages shall be imposed as described in Special Conditions.s of Contract.

We understand that time is the concern of the contract and shall be abide by the parties.
We understand that in case of the delays solely attributable to GC, the employer shall have the sole
and exclusive remedy as to deduct liquidated damages for delay as per law.

No change in Tender 
conditions.

37GCC page no 25 This is not applicable to GC and we suggest deletion of the same.
No change in Tender
conditions.

(i) The Consultant shall be fully responsible, for the suitability, adequacy, integrity, durability and practicality of the
Consultant’s proposal.

Consultant’s Warranty
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S.No Section Clause No. Name of the Clause Description of Clause Bidder’s Query Reply

Contract NGNEGC : General Consultant (GC) for Elevated Sections of Extension Projects of Aqua Line from  Depot Station to Boraki (2.6 km) & Noida Sec-142 to Botanical Garden  (12.513 km) including augmentation of existing depot and RSS works

Tender No - NMRC/Projects/NGNEGC/2026/454

REPLY TO PRE-BID QUERIES 

244 SCC Page no 8 3.13 SCC 15

In case the Contract value exceeds beyond 25% of the Original Contract Value, the Contractor shall have to
submit additional Performance Security as follows:
(a) If variation amount on plus side exceeds 25% of the Original Contract Value either due to Employer’s variation
or due to Contractor’s variation, the Contractor shall submit additional performance security equal to an amount of 5% of
the total variation
(b) No additional Performance Security will be required to be submitted if the variation amount on plus side is within
25% of the Original Contract Value

We understand that the additional performance bank guarantee in case of sub-para (a) the value of BG 
shall be limited to the value exceeding to value of 125%.

No change in Tender 
conditions.

245 NIT page no 4 1.1.2 key details Approximate cost INR 70.56Cr approx. We understand that the approximate cost mentioned in the NIT is excluding GST, kindly confirm Refer C 2.7 of ITT.

246 NIT page no 4 1.1.2 key details Last Date & Time of Submission of Bids: 28.05.2026
We request you to kindly provide the 2-3 weeks’ time for submission of tender after pre-bid
clarifications.

Refer Addendum-2.

247 NIT page no 4 1.1.2 key details EMD / Tender Security We request client to kindly accept the EMD in the form of BG as well. Refer Addendum-2.

248 NIT Page no 3 1.1.1.1. General:
Extension of Aqua line from Noida Sector 51 to Char Murti Chowk (G.Noida Sector 4) - approx. 8.044 km elevated
section with 5 metro stations corridors are in the process of sanction. If it gets sanctioned during the tenure of this
contract, NMRC may assess the requirement of additional man month or Key expert, if any expert, if any.

We understand that the key experts deploy for this project will be used for this additional work. Kindly
confirm

No change in Tender 
conditions.

249 ITT page no 4 A1
General Description of the 

Work
Detailed Project Reports (DPR)s of the above extension corridors has been prepared,

We understand that DPR for the extension of AQUA line from Noida Sector 51 to Char Murti Chowk
(G.Noida Sector 4)- approx. 8.044 km elevated section is also available. Please confirm

No change in Tender 
conditions.

250 ITT page no 12 C 2.7 (b) Change in Taxes/Duty:
Change in Taxes/Duty: The contract price shall not be adjusted to take into account any change in taxes, duties, levies
or any other new tax, duties or levies till the completion date including the date of extended period of contract

We understand that these two clauses are contradictory. Refer clause 24 of GCC

251 SCC page no 5 SCC 9
Additional Clause: Changes 

in Taxes/Duty

Additional Clause: Changes in Taxes/Duty
a. “Change in Taxes/Duties/Levies” means the occurrence or coming into force of the following, at any time after the
date of submission of tender.
i. any new tax which is imposed on Composite Works Contracts applicable on Metro Project.
ii. Change in the rate of GST on Composite Works Contracts applicable on Metro Project as per GST
Act.
b. The Contract Price shall be adjusted due to any of the above two Conditions.s. Adjustment in Contract Price will
be applicable up to the stipulated date of completion of the Work including the extended period of completion or it is
specifically mentioned that extension is with adjustment for changes as stated above.

We understand that clause 33 a and b are applicable in this contract. Please confirm Refer clause 24 of GCC

252 SCC page no 6 SCC 6
The date of Commencement for Projects shall be the date of issue of letter of acceptance. Substantial mobilization of
the professional personnel and staff as required should be completed within the first forty five days period. The time
period shall be 48 Months after issue of date of Commencement

We understand that this total overall duration consists of 24 months construction period and 24 months
DLP, Kindly confirm

No change in Tender 
conditions.

253
Scope Page no
35

6
Duration of the Consultancy 

Services
The duration of the consultancy services shall be for aperiod of total 48 months from the date of issuance of LOA,

We understand that this total overall duration consists of 24 months construction period and 24 months
DLP Kindly confirm

No change in Tender 
conditions.

254 GCC page no 25 37 (iv) Consultant’s Warranty
The Consultant shall indemnify the Employer against any damage, expense, liability, loss or claim, which the Employer
might incur, sustain or be subject to arising from any breach of the Consultant’s design responsibility and/or warranty set
out in this Clause.

We understand that the scope of GC is to review the design prepared by the DDC or the design build
contractor therefore the design liability/responsibility lies with DDC or design build contractor,
Considering the above we understand that consultant design responsibility is limited to review of the
design subject to specification and compliance of employer’s requirement.  Kindly confirm

No change in Tender 
conditions.

255 GCC page no 25 37 (v) Consultant’s Warranty

The Consultant further specifies and is deemed to have checked and accepted full responsibility ‘for the Consultant’ s
Proposal and warrants absolutely that the same meets the Employer’s Requirements:
a) Notwithstanding that such design may be or have been prepared, developed or issued by the Employer, any of
Consultant’s consultants, his sub Consultants and/or his qualified personnel/persons or cause to be prepared,
developed or issued by others.
b) Notwithstanding any warranties, guaranties and/or indemnities that may be or may have been submitted by any other
person.
c) Notwithstanding that the same have been accepted by the Engineer.

We understand that the consultant will take the responsibility for the design or drawings
prepared by the consultant only. The responsibility of drawings prepared by employer or any of his
consultant or design build contractor lies with that respective agency only. Please confirm.

No change in Tender 
conditions.

256 GCC page no 26 38
Professional Indemnity 

Insurance (PII)

The GC shall affect and maintain Professional Indemnity Insurance for the amount in India Rupees equal to the contract
value payable to GC in respect of consultancy work to be carried out by, or on behalf of them. The GC
shall produce evidence of coverage of the Professional Indemnity Insurance before any payment is released.
The insurance which shall ensure the GC’s liability by reason of professional negligence and errors in the
consultancy works, shall be valid from the date of commencement of works, until two years after commissioning of work.
It is a deemed accepted Conditions. of contract that the GC indemnifies and save harmless NMRC from and against all
claims and proceedings on account of infringements of patents rights, design, trademark name etc.

With respect to the subject provision, pls be noted that GC professional work is ending on
the date of the issuance of taking over certificate or completion certificate. As per the scope GC is only
reviewing the design document. Therefore, the PII policy shall be valid till the taking over certificate or
completion certificate as the case may be. Kindly confirm.

No change in Tender 
conditions.

257 SCC page no 3 SCC 3
Clause 1
“VSub-Consultant or Subcontractor are not permitted to be engaged

In order to complete the work as per the scope of works under the project, may be subcontractor
or sub-consultant are required to be engaged such as house keeping,travel,etc. Therefore, this clause
shall be revised.

No change in Tender 
conditions.

258 SCC page no 4 SCC 7

Clause 16
Add the following at the end of GCC Sub Clause 16.1:
a) Employer will not entertain any cost implications and time impact claims under any circumstances arising out
of below works which is not defined as “change in scope” in this Contract:
i) Any change in the alignment, length of the corridor, track length or the number, area, design and location of stations.
iii) Commissioning and commercial operations of the Project in stages

We understand that a i) and a iii), in this clause falls under the change in scope since change in
alignment, length ,area, location etc. falls under the variation of the design build contract and
also, in the item rate contracts. We therefore request you to kindly amend this clause.

No change in Tender
conditions.
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S.No Section Clause No. Name of the Clause Description of Clause Bidder’s Query Reply

Contract NGNEGC : General Consultant (GC) for Elevated Sections of Extension Projects of Aqua Line from  Depot Station to Boraki (2.6 km) & Noida Sec-142 to Botanical Garden  (12.513 km) including augmentation of existing depot and RSS works

Tender No - NMRC/Projects/NGNEGC/2026/454

REPLY TO PRE-BID QUERIES 

259 SCC page no 10 SCC 18
Clause 9
The Experts shall not be entitled to be paid for overtime nor to take paid sick leave or vacation leave during the “Period
of their engagement for the Services”, and the Consultant’s remuneration shall be deemed to cover these items

We understand that the sick leave is an statutory requirement therefore, we request to kindly review
this clause and amend accordingly.

No change in Tender
conditions.

260 Scope page no 6 2 (vii) Scope of Work
Scope of work
vii) Testing and Commissioning of the entire system.

We understand that GC will provide assistance to employer for achieving testing and commissioning of
the entire system.

No change in Tender
conditions.

261 SCC page no 5 SCC 8

Clause 40
Consultant shall be required to open their office within 45 days rom the Commencement/ Effective Date at
Noida/Greater Noida for performing the services defined in Scope of Work. The Services shall be performed at site
locations in Noida and Greater Noida or at such locations as are specified by NMRC and, where the location of a
particular task is not so specified, at such locations, whether in India or elsewhere, as the Employer may approve

We understand that the consultant may obtain the project from any office located in NCR region
No change in Tender
conditions. Refer clause 7 a
of Scope of work.

262 NIT page no 4 1.1.2 Key Details Approximate Cost
We believe the estimated approximate cost is under estimated, given the Project Components and
Scope of Works for the GC.
We therefore request a revision of the approximate cost.

No change in Tender
Conditions. 

263 NIT page no 4 1.1.2 Key Details Last Date & Time of Submission of Bids
We request the Client to allow sufficient time for bidders following the issuance of replies to Pre-bid
queries, preferably three weeks to incorporate the changes and prepare a quality technical proposal.
We kindly ask for your consideration.

Refer Addendum-2.

264 NIT page no 7 1.1.3.1 (iii)(d) Eligible Applicants

A bidder has already been engaged as details design consultant related to the same project by NMRC and in the event
that a conflict of interest is observed at any stage, the deliverables under the DDC Contract shall be subject to review,
independent design check, or validation by an independent third party, duly approved by the Employer. The cost of such
third-party scrutiny shall be borne entirely by the General Consultant, without any financial implication to the Employer.

We request clarification on whether a reasonable upper cap on third-party review costs will be defined
in the contract, so as to limit the financial exposure of the General Consultant in the event of such
conflicts.
Please Clarify.

No change in Tender
Conditions. 

265 NIT page no 15 1.1.3.2 Minimum Eligibility Criteria

Minimum Eligibility Criteria
Tenderer’s (either a Single Entity/JV/Consortium) will be qualified only if they have successfully completed similar
work(s), during last seven (07) years.
Note:
j.
Work shall be considered as completed in case of completion of CMRS and operation of line

Metro Projects are long duration projects and in last seven years very few projects are completed in all
respect. Many projects are operational but still not fully completed.
We request the Client to consider amending the clause as follows:
“Completed or ongoing work shall be considered in case of completion of CMRS and operation of line”
Please Consider.

No change in Tender
Conditions. 

266 NIT page no 9 1.1.3.1 (vii) Eligible Applicants

a.
Indian Contractor/Indian Subsidiary of JV/Consortium must be the Lead Partner. Also lead partner must be substantial
partner in the JV/Consortium i.e. it should have a minimum of 48% participation in JV/Consortium. Each substantial
partner in case of JV/Consortium shall have experience of executing at least one work as mentioned in clause 1.1.3.2.A
of NIT, which can either be a single composite GC Contract where value of all components combined is Rs 15.11 Crore
or more or a GC work comprising one or more components where the value of such component(s) is/are Rs 15.11 Crore
or more in last seven years. The tenderer shall submit details of above works in the Performa of Appendix-15 & 15A of
FOT etc. as per Notes of Clause 1.1.3.2.A of NIT

The Client is requested to permit foreign companies with wholly owned Indian subsidiaries to Lead.
Suggestion for Lead Partner: Shall have experience of executing at least one work as mentioned in
clause 1.1.3.2.A of NIT, which can either be a single composite GC Contract where value of all
components combined is Rs 15.11 Crore or more or a GC work comprising one or more components
where the value of such component(s) is/are Rs 15.11 Crore or more in last seven years, the project
can be completed work shall be considered in case of completion of CMRS and operation of line.
Suggestion for JV Member: Shall have experience of executing at least one work as mentioned in
clause 1.1.3.2.A of NIT, which can either be a single composite GC Contract where value of all
components combined is Rs 15.11 Crore or more or a GC work comprising one or more components
where the value of such component(s) is/are Rs 15.11 Crore or more in last seven years, the project
can be completed or ongoing work shall be considered in case of completion of CMRS and operation
of line.

Refer Addendum-2.

267 NIT page no 9 1.1.3.1 (vii) Eligible Applicants

Page 9: Indian Contractor/Indian Subsidiary of JV/Consortium must be the Lead Partner. Also lead partner must be
substantial partner in the JV/Consortium i.e. it should have a minimum of 48% participation in JV/Consortium.
Page 6 - (ii) (a) A non-Indian bidder (not restricted as defined in clause 1.1.3.1 (x), below) is permitted to tender only in a
joint venture or consortium arrangement with Indian Contractor or their wholly owned Indian subsidiary registered in
India under Companies Act-2013. In such JV/Consortium, Indian Contractor/ Indian Subsidiary (owned by foreign
bidder) shall have minimum 74% participation and non-Indian bidder shall have maximum 26% participation.

1.
Different % of lead partners are indicated in two clauses.
2.
Maximum three JV members are permitted, however as per Page 6 - Clause (ii) (a) only two JV
members are possible. This combination cannot bring third partner in JV.
The Client is requested to relook and revise.

Refer Addendum-2.

268 NIT page no 9 1.1.3.1 (viii) Eligible Applicants

a.
Applicant in the capacity of a Subsidiary Company as a single entity is not permitted to use the credential of its Parent
Company and/or its Sister Subsidiary Company/ Companies unless the Applicant participates in tender as
JV/Consortium with its Parent Company and/or its Sister Subsidiary Company/ Companies as a member(s) in JV with
minimum 26% participation each (as substantial member) for such member(s).
b.
Applicant in the capacity of a Parent Company as a single entity is not permitted to use the credential of its Subsidiary
Company/ Companies unless the Applicant participates in tender as JV/Consortium with its Subsidiary Company/
Companies as a member(s) in JV with minimum 26% participation each (as substantial member) for such member(s)

The Client is requested to permit wholly owned subsidiary registered in India to claim experience of
Parent Company as other Metro Organisations are permitting in India.
The Client may ask for Parent Company Undertaking

No change in Tender
Conditions. 

269 NIT page no 44 Table -3 Qualification of Key Staff
Key Expert with a minimum required experience of 20 years shall not be more than 70 years of age at the time of
deployment, and other Key Experts shall not be more than 50 years of age at the time of deployment.

The age limit of 50 years for 'Other Key Experts' - many of whom are required to have at least 15 years
of experience is overly restrictive.
We respectfully request NMRC to increase this limit to 60 years, thereby allowing access to a broader
pool of experienced professionals.

Refer Addendum-2.

270 GCC Page no.13 23 Payment to the Consultant

Payment to the Consultant
"In case the Consultant does not deploy an expert planned for deployment as per the approved rolling deployment
schedule, a recovery equivalent to 20% of the remuneration of the non-deployed expert for non-deployment period shall
be made."

The 20% recovery for non-deployment is stringent, when such non-deployment arises from factors
beyond the GC’s control.
We therefore request the removal of this clause.

No change in Tender
Conditions. 

271 GCC Page no.14 23 Payment Terms
Payment Terms
c. No Payment shall be made in advance.

We request the Client to allow an interest-free advance payment of 10% against a Bank Guarantee, in
order to ease the cash flow of the Consultants.
Please Consider.

No change in Tender
Conditions. 

21.0 SYSTRA MVA Consulting (India) Private Limited
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S.No Section Clause No. Name of the Clause Description of Clause Bidder’s Query Reply

Contract NGNEGC : General Consultant (GC) for Elevated Sections of Extension Projects of Aqua Line from  Depot Station to Boraki (2.6 km) & Noida Sec-142 to Botanical Garden  (12.513 km) including augmentation of existing depot and RSS works

Tender No - NMRC/Projects/NGNEGC/2026/454

REPLY TO PRE-BID QUERIES 

272 GCC Page no.14 23 Payment Terms
Payment Terms
No Provision for direct payments to JV/Consortium Members

We request the Client to permit direct payments to JV/Consortium Members, in line with the practice
followed by other Metro organizations in India.
Please Consider.

No change in Tender
Conditions. 

273 GCC Page no.6 3.5
Insurance to be taken out by 

the Consultant

Insurance to be taken out by the Consultant
The Consultants shall take out and maintain, and shall cause the sub-consultants to take out and maintain, at their (or
the sub-consultants' , as the case may be ) own cost but on terms and Conditions.s approved by the Employer,
insurance against the risks ,and for the coverage's, as shall be specified in the Special Conditions.s (SCC), and at the
Employer's request, shall provide evidence to the Employer showing that such insurance has been taken out and
maintained and that the current premiums there for have been paid.

We can provide the insurance certificate covering all risks as specified under the insurance provisions,
which the Client may review. This certificate serves as evidence that the Consultant has obtained and
maintained the required insurance coverage. We trust this will serve as sufficient proof.
Kindly Confirm.

No change in Tender
Conditions. 

274 GCC Page no.6 3.7
Consultant's Actions 

requiring Employer's prior 
Approval

"The Consultant shall obtain the Employer prior approval in writing before: (a) Appointing Personnel listed in Annexure-1
Table 3 of ITT and Attachment 1 of Vol.3 Scope of Work; (c) Taking any action under a civil/system/E&M works
contract, the written approval of NMRC is required."

We request clarification on the following:
a)
A defined turnaround time for approvals (e.g., 7-10 working days)
b)
If NMRC approval is delayed and the project suffers, will the GC be protected from LD/penalty for such
periods?
Please Clarify.

No change in Tender
Conditions. 

275 GCC Page no.7 3.13 Performance Guarantee
Performance Guarantee
NMRC reserves the right to forfeit the performance guarantee amount, in the event of termination of the Services in
accordance with GCC Clause 19.

The Performance Guarantee/Security is intended solely to address non-performance issues in the bid
and should not be invoked or forfeited for other Conditions.s such as breach, termination, or defects.
Accordingly, we request the deletion of the referenced portion of the clause.
Please Consider.

No change in Tender
Conditions. 

276 GCC Page no.8 8(a)
Replacement or Removal in 

Personnel

"No changes shall be made in the Key Professional Personnel. If it becomes necessary to replace any of the Personnel,
the Consultant shall forthwith provide as a replacement a person of equivalent or superior qualifications with prior
approval of the Employer at the same rate of remuneration."

We request clarification on the following:
a)
What is the maximum number of working days within which NMRC will provide approval or rejection of
a proposed replacement CV?
b)
If NMRC delays its response beyond a defined period, will the GC be penalized for the gap period of
non-deployment of that position?
c)
Can a replacement expert be provisionally mobilized at the site pending formal written approval from
NMRC, subject to NMRC review?
Please Clarify the replacement approval timeline.

No change in Tender
Conditions. 

277 GCC Page no.9 8 (b)
Replacement or Removal in 

Personnel

Replacement or Removal of Personnel
"If the Employer has reasonable cause to be dissatisfied with the performance of any of the Personnel, the Consultants
shall, at the Employer written request specifying the grounds therefore, forthwith provide as a replacement, a person
with qualifications and experience acceptable to the Employer."

The phrase ‘reasonable cause to be dissatisfied’ is subjective. We request clarification on the minimum
notice period NMRC must provide to the GC before formally proposing a replacement.
Please Consider.

No change in Tender
Conditions. 

278 GCC Page no.9 8 (d)
Replacement or Removal in 

Personnel

"Remuneration to the key personnel will be reduced by 5% for each replacement for reasons other than death/prolonged
illness. If replacement of key personnel happens more than 10% every year, there will be penalty of 0.25% of overall
man months payable to the GC."

If replacement happens more than 10% every year, 0.25% penalty of overall man-months is quite high.
In line with industry practice, we request the Client to consider relaxing the clause as follows:
“0.01% of the contract value for a single instance, applicable only if replacements exceed 20% in a
given year”.
Please Consider.

No change in Tender
Conditions. 

279 GCC Page no.11 13 Agreement Effective Date
Agreement Effective Date
"Substantial mobilization of the professional personnel and staff as required should be completed within the first 45 days
period."

We request clarification on the minimum number of key expert positions (from Attachment-1) that must
be deployed on site by Day 45.
Please Clarify.

No change in Tender
Conditions. 

280 GCC Page no.12 19.1 Suspension
Suspension
NMRC may suspend all or part of the Services or terminate the Agreement by notice of at least 30 days to GC who shall
immediately make arrangements to stop the Services and minimize expenditure.

Suspension of the Consultant without providing any reason, or at the sole discretion of the Client,
would result in idling of manpower and impose a significant financial burden on the Consultant, thereby
adversely impacting the project.
We therefore request the removal of this provision.

No change in Tender
Conditions. 

281 GCC Page no.13 19.2 Termination
Termination
if, as the result of Force Majeure, the Consultant is unable to perform a material portion of the Services for a period not
less than sixty (60) days.

Termination on account of Force Majeure is unjustifiable, as such events are beyond the Consultant’s
control.
We therefore request the deletion of this clause.
If deletion of the clause is not feasible, we kindly request that it be reframed as follows:
“If, as a result of Force Majeure, the Consultant is unable to perform a material portion of the Services
for a period not less than sixty (60) days, subject to Clause 36."

No change in Tender
Conditions. 

282 GCC Page no.13 19.2 Termination if the Employer, in its sole discretion and for any reason whatsoever, decides to terminate this Contract.

Termination of the Consultant without providing any reason, or at the sole discretion of the Client,
would result in idling of manpower and impose a significant financial burden on the Consultant, thereby
adversely impacting the project.
We therefore request the removal of these provisions

No change in Tender
Conditions. 

283
GCC Page no.17
& 18

35.3
No legal action till Dispute 
Settlement Procedure is 

exhausted.

No legal action till Dispute Settlement Procedure is exhausted.
Any and all Disputes shall be settled in accordance with the provisions of Clause 33. No action at law concerning or
arising out of any Dispute shall be commenced unless and until all applicable Dispute resolution procedures set out in
Clause 33 shall have been finally exhausted in relation to that Dispute or any Dispute out of which that Dispute shall
have arisen with which it may be or may have been connected.

We request the removal of this provision, as it restricts the Consultant’s ability to pursue other
remedies available through the court of law.

No change in Tender
Conditions. 

284
GCC Page no.17
& 18

37 Consultant’s Warranty Consultant’s Warranty
The “Consultant’s Warranty” clause is not applicable to the General Consultant or its scope of work; it
applies exclusively to the Design Consultant. We therefore request its deletion.
Please Confirm.

No change in Tender
Conditions. 

285
GCC Page no.17
& 18

38
Professional Indemnity 

Insurance (PII)

Professional Indemnity Insurance (PII)
The insurance which shall ensure the GC’s liability by reason of professional negligence and errors in the consultancy
works, shall be valid from the date of commencement of works, until two years after commissioning of work.

We request that the validity of maintaining PII be limited to the duration of the contract.
Please Consider.

No change in Tender
Conditions. 
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Tender No - NMRC/Projects/NGNEGC/2026/454

REPLY TO PRE-BID QUERIES 

286 SCC page no 4 SCC 7

"Employer will not entertain any cost implications and time impact claims arising out of:
(i) Change in alignment/length/number of stations;
(ii) Re-invitation of bids and associated bid process management;
(iii) Commissioning in stages;
(iv) Change in number and form of bid packages;
(v) Re-works arising out of design alteration due to system interface coordination.

The list of excluded scope changes is overly broad and may substantially increase the GC’s workload
without corresponding compensation. In particular:
(i) Changes in alignment or number of stations directly affect the quantity of GC services - please
define the threshold change above which additional cost claims become admissible;
(ii) Re-invitation of bids requires the GC to repeat substantial tendering work;
(iii) Stage-wise Commissioning is dependent on multiple factors beyond GC’s control and GC shall not
be obliged to bear any financial burden arising out of such strategy;
(iv) Design re-works due to system interface are often caused by contractor coordination gaps.
Please Consider suitable cost implications.

No change in Tender
Conditions. 

287 SCC page no 10 SCC 20
Approval of Additional Key 

Expert
"If during execution of the Contract, additional Key Experts are required to carry out the Services, the Consultant shall
submit CVs to the Employer for review and approval. Additional amount shall be payable based on unit remuneration."

We request clarification on the following:
a) For positions not listed in Attachment-1, please clarify how the unit remuneration will be determined
whether through negotiation, benchmarking, or mutual agreement?
b) Please clarify who is authorized to initiate a request for additional experts only NMRC, or can the GC
also propose such requests?
Please Clarify.

No change in Tender
Conditions. 

288 SCC page no 10 SCC 22

"If the Consultant fails to deliver the assigned work within the stipulated time, shows undue delay in progress, or if any
deficiency in performance or quality of work is observed, the Engineer-in-Charge shall have the authority to impose
Liquidated Damages (LD). The amount of LD shall not exceed ten percent (10%) of the total Contract Value. The
decision of the Engineer-in-Charge in this regard shall be final and binding."

We request clarification on the following:
a)Please clarify the specific LD rate to be applied (for example, 0.1% per week of delay
b)Please clarify whether a cure period will be provided to the GC to rectify any deficiencies before LD is
imposed?
Please Clarify

No change in Tender
Conditions. 

289
Scope Page no
28

2.19
Training of Personnel of 

NMRC

Training of Personnel of NMRC
GC will plan and design the training modules for personnel of NMRC in operation, maintenance and repairs of various
equipment and plants supplied by various suppliers, at OEM's premises.

We request clarification on the following:
a)What is the number of NMRC personnel to be trained, and the expected training programme
duration?
b)Who bears the cost of training infrastructure is it included in fixed costs or separately payable?
Please Clarify

The staff strength required for
the Operation & Maintenance
work for the said 02 extension
projects will be trained. The
expected training programme
is based on the mobalization
of the O&M experts listed in
pricing schedule.
Further no change in tender
conditions.

290
Scope Page no
35R

7 (a) Services and Facilities
Services and Facilities
Provide rent-free air-Conditions.ed office space of 360 Sq.m floor area (approx.) with reasonably adequate electrical
switch points as required.

We request clarification on whether NMRC/Contractor will provide separate field/site offices for the two
extension corridors, or if only a single centralized office at Noida will be made available.
Please Clarify.

One single space 360 sq.m.
area office will be provided.

291
Scope Page no
36R

Attachment-1, Key Expert Positions

Attachment-1 Lists 40 Key Expert Positions, however only 14 CVs listed below will be evaluated:
o   Project Director
o   Deputy Project Director
o   Structure Expert
o   Chief Track Expert
o   Senior Quality Assurance Expert (Civil)
o   Senior Quality Assurance Expert (system)
o   Senior Safety Expert
o   Senior Girder casting and Launching Expert -1
o   Chief E&M Expert
o   Chief Traction distribution, SCADA and MINIC Panel Integration Expert
o   Chief Signalling Expert
o   Senior Rolling Stock Expert (Electrical)
o   Chief Testing & commissioning Expert
o   Chief Contract Expert

We understand that, as per the Form of Tender – Appendix 5, only the CVs being evaluated are
required to be submitted during the Bid Stage.
Please Confirm our understanding.

No change in Tender
Conditions. 

292

We request clarification on the following:
a) Is the staffing list in Attachment-1 a minimum list, and can the GC propose additional staff
categories beyond those listed?
b) Considering the ToR and detailed scope of works highlighted in RFP, there is a requirement of Non-
Key/on-site Engineers of K3-K5 categories and support staff. Kindly clarify how non-key & support
functions will be handled. In case these responsibilities will be fulfilled by NMRC staff themselves or
any other party, t is submitted that the hierarchy of responsibilities and scope split among Key & Non-
key experts becomes extremely complicated and may lead to a dysfunctional GC.
Please Clarify.
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293

294

295
Scope Page no
38

Table-3
Qualification

Experience and 
Competence of Key Staff

Sl.No 14 Senior Safety Expert

We believe the number of safety positions specified is inadequate, given the corridor length of 15.113
km. We therefore request the Authority to include additional safety engineers (K3 and K4 categories),
preferably two in each category.
Please Consider.

No change in Tender
Conditions. The deployment
of GC staff should be as per
Pricing Document and Scope
of work.

296
Pricing Document
Page no 6

Sub-Head C Vehicle Duty to Travel Site: 400 Vehicle Months

We believe the total vehicle months provided are insufficient, and therefore request an amendment to
the allocation of vehicle months as given below:
oProject Director: 48 Vehicle Months (Innova Type)
oOther Staff: 432 Vehicle Months (Eritga or Equivalent)
Please Consider.

No change in Tender
Conditions. 

297
Pricing Document
Page no 7

Subhead E 
Offices supplies utilities and 

communication
Sl.No 3. Communication: 1188 Quantity

We believe the total quantity provided are insufficient, and therefore request an amendment to the
allocation of Communication quantity to cater all Staff under Sub-Head A i.e. Total quantity: 1284
Please Consider.

No change in Tender
Conditions. 

298
Pricing Document
Page no 8

Subhead F
Office furniture and 

equipment for 
accommodation

Sl.No 14. Miscellaneous Computer AMC/Software
We kindly request the client to provide a detailed list of the required software’s along with their
respective quantity requirements. This will help ensure that all Consultants are placed equally.

All requirements /
specifications shall be as per
the GC for the completion of
scope of work.

299
Scope Page no
33

Table-5.1 Reports and Documents Reports and Documents
Table 5.1 provides List of Documents and Number of Copies to be submitted by GC. However, no
Provision is kept in Volume-4 Pricing Document for the same.
Please Clarify.

The provision of the same
may be considered in
Schedule E- item 1 & 2.

300 No clause for Suspension/Termination right to the Consultant
We request the right to suspend or terminate in the event of non-payment, delayed payment, or breach
of obligations by NMRC under the Contract. Kindly consider this request

No change in Tender
Conditions. 

Missing clause

However, GC is allowed to propose additional experts as per requirements, and in view of GC’s Scope
of Works, the following additional positions are required to be included in the list for a competitive
assessment of bids.
o Alignment Expert (K3 - 1 No.)
o Structural Engineers (Design) (K4 - 3 Nos.)
o Architects (K4 - 2 Nos.)
o Track Engineers (K4 - 3 Nos.)
o Planning Engineers (K4 - 2 Nos.)
o Civil Section/Site Engineers (K4 - 6 Nos., K5 - 6 Nos.)
o QA/QC Section/Site Engineers (K4 - 3 Nos., K5 - 3 Nos.)
o Environmental Engineer (K4 - 1 No.)
o PR and Liaisoning Officer (K3 - 1 No.)
o Traffic Engineers (K4 - 2 Nos.)
o Survey Engineer (K4 - 2 Nos.)
o Section Engineer- Utility (K4- 2 Nos.)
o Signaling & PSD Engineers (K4 - 2Nos.)
o Traction & Power Supply Engineers (K4 - 2 Nos.)
o MEP Engineers (K4 - 2 Nos.)
o E&M (incl. Depot) Engineers (K4 - 3 Nos.)
o Rolling Stock Engineers (K4 - 2 Nos.)
oIntegration & Interface Engineers (K4 - 2 Nos.)
o Testing & Commissioning Engineers (K4 - 2 Nos.)
o CAD Experts (Additional K5 - 2 Nos.)
o Document Controllers (Additional K5 - 2 Nos.)
o Support Staff (incl. Computer Operators, Executive Assistants, Accountant/Office Manager - 6 Nos.)
Kindly Consider.

Attachment-1 lists 40 Key Expert positions with defined man-month requirements ranging from 6 Months (O&M Experts)
to 48 months (Project Director, Senior Architecture Expert, Senior QA Experts etc.). Minimum numbers and
qualifications specified per position.

Attachment 1
Scope Page no
37-46

No change in Tender
Conditions. The deployment
of GC staff should be as per
Pricing Document and Scope
of work.
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